
N O T I C E

NO HAND CARRIED BIDS!
  NO MAILED BIDS!

Current security requirements established by the U.S. Capitol Police to

screen mail being delivered to the U.S. Capitol Complex of buildings

preclude the use of U.S. Postal Service by offerors to deliver their

proposals submitted in response to this solicitation.  In addition, because all

packages must be screened for security purposes at a central location prior

to their delivery, the Architect of the Capitol cannot accept packages

containing offers handcarried directly to the Bid Room address within the

Ford House Office Building, as specified elsewhere in this solicitation, or

at any other location in the U.S. Capitol Complex of buildings.

Due to these unusual circumstances the Procurement Division for the

Architect of the Capitol will only accept offers/proposals via UPS or

FEDEX.  See provision AOC52.215-1 Instructions to Offerors located in

Section L for solicitations for services/supplies or the Solicitation

Conditions for solicitations for construction. All handcarried

offers/proposals will be rejected.  Any attempt to handcarry an

offer/proposal to any location in the U.S. Capitol Complex of buildings will

be refused.  Offerors are advised when sending proposals via FEDEX or

UPS not to use same day delivery.  FEDEX/UPS often subcontract out the

delivery for same-day service.   It is necessary for delivery personnel to

arrive in a FEDEX/UPS truck and be in a uniform recognized as

FEDEX/UPS.  Offerors are encouraged to determine who will be making

the delivery when making arrangements with FEDEX/UPS.    



NOTICE TO CONTRACTORS

The Architect of the Capitol anticipates that in 2006 the agency's
contractors will  have to register with the Central Contractor
Registration (CCR) database.  This is the primary vendor database
for the U.S. Federal Government and the CCR collects, validates,
stores, and disseminates data in support of agency acquisition
missions.

Registration in the CCR will become mandatory in order to be
awarded contracts by the Federal Government.  Vendors are
required to complete a one-time registration to provide basic
information relevant to procurement and financial transactions.
Vendors must update or renew their registration at least once per
year to maintain an active status.

CCR validates the vendor information and electronically shares the
secure and encrypted data with the federal agencies finance offices
to facilitate paperless payments through electronic funds transfer
(EFT).

The AOC is now encouraging all vendors to register with the CCR
if they are not already registered.  Vendors can register on line at
http://www.ccr.gov.  This internet site contains all pertinent
information for registration as well as provides contact points for help
when registering.  
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SOLICITATION,OFFER,
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

RFP090004 SEALED BID (IFB)

X NEGOTIATED (RFP)

2. TYPE OF SOLICITATION 3. DATE ISSUED
11/14/2008

IMPORTANT -The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO.
HB 090008

6. PROJECT NO.
HB030130A

CODE 9901
AOC - Procurement Division
2nd & D Streets, SW
Room H2-263
WASHINGTON, DC 20515

7. ISSUED BY

AOC - Procurement Division
2nd & D Streets, SW
Room H2-263
WASHINGTON, DC 20515

8. ADDRESS OFFER TO

9. FOR INFORMATION
CALL:

a. NAME
Ryan Kirkwood

b. TELEPHONE NO. (Include area code)(NO COLLECT CALLS)
202-226-1947

SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" means "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date)

11. The Contractor shall begin performance calendar days and complete it within calendar days after receiving20 210

X award, notice to proceed. This performance period is X mandatory negotiable. (See __________________________.)

12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT
BONDS? (If "YES," indicate within how many calendar days after award in Item 12b).

X YES NO

12b. CALENDAR DAYS

20

Sealed offers in original and copies to perform the work required are due at the place specified in item 8 by (hour)

local time (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

1 17:00a.

12/08/2008

b. An offer guarantee X is, is not required.

All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or byc.

60d. Offers providing less than calendar days for Government acceptance after the date offers are due will not be considered and will be

rejected.

13. ADDITIONAL SOLICITATION REQUIREMENTS

Generated by: AMSAUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA - FAR (48 CFR) 53.236-1(d)
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OFFER (Must be fully completed by offeror)
14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14.)

CODE FACILITY CODE
The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within ___________ calendar days after the date offers are due. (Insert any number equal to or greater than the minimum

requirement stated in Item 13d. Failure to insert any number means the offeror accepts the minimum in Item 13d.)

17.
60

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

AMENDMENT NO.

DATE

20a. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20b. SIGNATURE 20c. OFFER DATE

AWARD (To be completed by Government)
21. ITEMS ACCEPTED

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

27
ITEM

10 U.S.C. 2304(c) ( ) 41 U.S.C. 253(c) ( )
25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

26. ADMINISTERED BY CODE 9901

AOC - Procurement Division
2nd & D Streets, SW
Room H2-263
WASHINGTON, DC 20515

Architect of the Capitol
Accounting Division
Ford House Office Bldg.
Rm. H2-205
Washington, DC 20515

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this document
and return __________ copies to issuing office) Contractor agrees to furnish and
deliver all items or perform all work requirements identified on this form and any
continuation sheets for the consideration stated in this contract. The rights and
obligations of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (c) the clauses, representations, certifications, and
specifications incorporated by reference in or attached to this contract.

29. AWARD (Contractor is not required to sign this document.) Your offer on
this solicitation is hereby accepted as to the items listed. This award consummates
the contract, which consists of (a) the Government solicitation and your offer, and (b)
this contract award. No futher contractual document is necessary.

30a.NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
(Type or print)

Ryan I. Kirkwood

31a. NAME OF CONTRACTING OFFICER (Type or print)

30b. SIGNATURE 30c. DATE 31b. UNITED STATES OF AMERICA

BY

31c. DATE

Generated by: AMS STANDARD FORM 1442 (REV. 4-85)BACK
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Summary Info Continuation Page

All work to be performed in accordance with the Schedule; Terms and Conditions; List of Drawings (G001, M001, M101, M102, M103,
M104, M105, M106, and M501); Statement of Work/Specifications; ATTACHMENTS; DC080003 Dated 09/19/2008 DC3; Bid Bond;
Payment Information Form; Request for check of Criminal History Records; Construction Range $500,000.00-1,000,000.00:

BASE

Number Commodity Name Quantity Unit of Issue Unit Price ($) Total Cost ($, Inc. disc)

1 General Construction Contract Total : 1.000000 JB $ $

Description:For replacement of the controllers on the existing VAV terminal boxes and the addition of thermostats as required for the air

distribution systems serving the first floor thru and including the 6th floor of the Ford House Office Building. Following installation of the

controllers, the minimum-maximum CFM adjustment will be made and field checked to verify that the box responds to the thermostat com-

mands. Air balancing will be included for the linear diffusers associated with each VAV box. AOC Project 030130A, Building Thermal En-

velope & Air Distribution Analysis, FHOB.

Lump-Sum Price for Base $

Page 3 of 43

RFP090004



General Conditions

52.211-12 Liquidated Damages--Construction(Sept 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to
the Government in the amount of $479.00 for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is
completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

(End of clause)

AOC52.202-2 Definitions - Construction (Jun 2004)

(a) The term Government means the United States of America, represented by the Architect of the Capitol, who is the Contracting
Officer.

(b) The term head of the agency means the Committee, Commission, or other authority of the Legislative Branch of the Government
having final jurisdiction or supervision over the work involved. The other authority as used in this paragraph includes the Architect
of the Capitol in cases in which he has final jurisdiction or supervision over the work involved.

(c) The term Architect as used in the contract documents shall mean the Architect of the Capitol.

(d) The term Contracting Officer as used in the contract documents means the Architect of the Capitol or his duly authorized
representative.

(e) The term his duly authorized representative means any person or persons or board authorized to act for the head of the agency
within the scope of their authority.

(f) The term Contractor means the individual, partnership or corporation entering into a contract with the Government to perform the
work specified.

(g) The term Subcontractor , as used in this part, means any supplier, distributor, vendor, or firm that furnishes supplies or services to
or for a prime contractor or other subcontractor. There is no privity of contract between the Government and the Subcontractors.

(h) The term Project Director means the individual designated by the Architect to monitor the progress of work from a technical
standpoint. The duties and responsibilities of the Project Director shall include supervision of scheduling, receipt and verification of
Contractor s payrolls in accordance with the Davis Bacon Act, coordination between Divisions, concerning resolution and/or
avoidance of potential problems and, to the extent authorized by the Delegation of Authority, if any, issuance of clarifications,
supplemental agreements and change orders to the Contractor.

(i) The term contract documents includes, collectively, the Project Manual, the contract drawings and the addenda and modifications
thereto, if any.

(j) The term work includes, but is not limited to, materials, labor, and manufacture and fabrication of components.

(k) The term specifications means the portion of the Contract Documents that consist of the written requirements for materials,
equipment, construction systems, standards and workmanship for the Work, and performance of related services.

(l) The term drawings means the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued,
that show the design, location and dimensions of the Work, and generally includes plans, elevations, sections, details, schedules and
diagrams.

(m) Wherever in the specifications or upon the drawings the word directed, required, ordered, designated, prescribed, or words
of like import are used, it shall be understood that the direction, requirement, order, designation, or prescription, of the
Contracting Officer is intended and similarly the words approved, acceptable, satisfactory, or words of like import shall
mean approved by or acceptable to, or satisfactory to the Contracting Officer, unless otherwise expressly stated.

(n) Where as shown, as indicated, as detailed, or words of similar import are used, it shall be understood that the reference is made
to the drawings accompanying this contract unless stated otherwise. The word provided as used herein shall be understood to
mean provide complete in place, that is furnished and installed.

(End of clause)

AOC52.203-1 Advertising/Promotional Materials (Dec 2005)

(a) It is the policy of the Congress to discourage contractors providing services and supplies to the Legislative Branch entities,
including the Architect of the Capitol, from advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
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by the Congress, the Government of the United States, or any Department, Agency or instrumentality thereof.

(b) Contractors performing construction services for Legislative Branch entities, including the Architect of the Capitol, are
discouraged from capitalizing on their contractual relationships with such entities and shall not engage in advertising practices which
convey, or are reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, of any Department, Agency or instrumentality thereof. This includes utilizing,
in conjunction with the fact of their contractual relationship, images of the Capitol, any other buildings in the Capitol Complex, or any
part of the United States Capitol Grounds in their advertising or promotional materials; and/or publishing or disseminating the
aforementioned advertising or promotional materials.

(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to submit any proposed advertising or
promotional copy connected in any manner with this contract and/or the Capitol, other Capitol Complex Buildings, or the United
States Capitol Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided to or performed for the United States Supreme
Court, the Contractor, by signing this contract, agrees that he or she will not advertise the award of the contract in his/her commercial
advertising in such a manner as to state or imply that the Supreme Court of the United States endorses a product, project, or
commercial line of endeavor.

(End of clause)

AOC52.203-2 Disclosure of Information to the General Public (Jun 2004)

(a) Promptly after receiving any request from the general public for information on or data derived from this contract, the contractor
shall notify the Architect of the Capitol, Procurement Division. The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the information or data to be releasable.

(b) General public, for purposes of this clause, are those groups or individuals who are not authorized by law or regulation to have
access.

(c) This clause is not intended to prevent the contractor from providing contract information or data which the contractor is required to
provide in order to conduct its business, such as insurance, banking, subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be released if such release would harm or impair the
contractor in conducting its normal business. Such request must be documented with clear and specific grounds for that claim.

(End of clause)

AOC52.204-1 Printed or Copied Double-sided on Recycled Paper (Jun 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed or copied doubled-sided on
recycled paper and meet minimum content standards when not using electronic commerce methods to submit information or data to
the Government.

(End of clause)

AOC52.204-4 Personal Identity Verification of Contractor Personnel (Sep 2007)

(a) By entering into this contract, the Contractor agrees to comply with all Federal laws that apply to the Contractor's activities,
including but not limited to the U.S. Citizenship and Immigration Services' requirement to maintain a signed copy of I-9 Employment
Eligibility Verification for each employee in accordance with 8 U.S.C. 1324(a).

(b) The Employment Eligibility Verification Program (E-Verify), operated by the Department of Homeland Security and the Social
Security Administration, allows U.S. employers to verify name, date of birth, and Social Security Number, as well as immigration
information for non-citizens, against Federal databases in order to verify the employment eligibility of both citizen and non-citizen
new hires. All contractors receiving AOC contracts are strongly encouraged to use this program to verify the status of their
personnel. Information about the program can be obtained at www.dhs.gov/E-Verify or by calling 1-888-464-4218.

(c) The Contractor shall insert this clause in all subcontracts when the subcontractor is required to have physical access to a
Federally-controlled facility or access to a Federal information system.

(End of clause)

AOC52.209-2 Restrictions and Disclosures of Organizational and Personal Conflicts of Interest (Oct 2008)

(a) If this contract is for the development of specifications or a statement of work, the Contractor shall not incorporate its products or
services, or the products or services of its affiliates or companies owned or partially owned by its principals, into the specifications or
statement of work without the express written permission of the Contracting Officer. The Contractor agrees to include this
requirement in any subcontracts concerning the performance of this contract.
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(b) If the Contractor, under the terms of this contract or through the performance of work pursuant to this contract, is required to
develop specifications or statements of work and such specifications or statements of work are incorporated subsequently into a
solicitation for the AOC requirement, the Contractor shall be ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under any subsequent contract.

(c) The Contractor agrees to notify immediately the AOC Contracting Officer of (1) any actual or potential personal conflict of interest
with regard to any of its principals or employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees or consultants working on or having access to information regarding this contract, when
such conflicts have been reported to the Contractor. A personal conflict of interest is defined as a relationship of an employee,
subcontractor employee, or consultant with an entity that may impair the objectivity of the employee, subcontractor employee, or
consultant in performing the contract work.

(d) Nondisclosure or misrepresentation of a conflict of interest may result in the termination of the contract at no expense to the
Government.

(End of clause)

AOC52.211-3 Deficiencies in Contract Documents (Jun 2004)

The Contractor shall promptly inform the Contracting Officer, in writing, of any discovered errors, omissions, discrepancies, conflicts
or ambiguities in the contract documents before proceeding with any work affected by such factors. Failure to do so will be at the risk
of the Contractor.

(End of clause)

AOC52.211-6 Notice to Proceed (Jun 2004)

A formal notice, or notices, to proceed will be issued as soon as practical, normally after approval by the Contracting Officer of the
bonds and insurance. Unless specifically authorized in writing, any steps taken in connection with the performance of, or the
preparation to perform, the contract, prior to issuance of the notice to proceed, will be the responsibility of and at the risk of the
Contractor, and without any cost whatsoever to the Government.

(End of clause)

AOC52.215-10 Examination of Records (Jun 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives shall, until the expiration of 3 years
after final payment under this contract, have access to and the right to examine any books, accounting procedures and practices
documents, papers, records and other data regardless of whether such items are in written form, in the form of computer data or in any
other form and other supporting evidence, involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a provision to the effect that subcontractor agrees that the
Architect of the Capitol or any authorized representatives shall, until the expiration of 3 years after final payment under the
subcontract, have access to and the right to examine books, documents, papers, records other data regardless of whether such items are
in written form, in the form of computer data or in any other form, and other supporting evidence, involving transactions related to the
subcontract or compliance with any clause or certification thereunder.

(c) The term subcontract as used in this clause excludes purchase orders not exceeding $10,000.

(End of clause)

AOC52.215-11 Audits (Jun 2004)

(a) If the price of this contract is changed through the operation of any of the provisions of this contract, the Contractor, within such
reasonable time as the Contracting Officer may direct, shall submit complete and accurate cost and pricing data in support of any
claim asserted under such provisions.

(b) With the submission of cost and pricing data the Contractor shall supply the following certification by a duly authorized corporate
officer, partner, or owner, as applicable:

"This is to certify that, to the best of my knowledge and belief, the cost and pricing data herewith submitted to the Contracting Officer
in support of a price adjustment under Supplement/Claim No. for ________________________________________ (identify by
description) are accurate and complete and they are current as of __________________ (date).

Date of Execution _________________________________________________
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Firm ____________________________________________________________

Signature_________________________________________________________

Title_____________________________________________________________"

(c) The Contracting Officer in accordance with the FAR clause Audit and Records - Negotiation , 52.215-2, has the right to examine
all books, records, documents and other data of the Contractor or subcontractor in order to evaluate the accuracy, completeness, and
currency of cost or pricing data thus submitted. The Contractor shall insert an appropriate provision in all subcontracts for the purpose
of making the requirements of this paragraph applicable thereto.

(End of clause)

AOC52.216-6 Undefinitized Contract Actions (Mar 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an emergency basis under an undefinitized contract
action (emergency task/delivery order, contract modification, or letter contract). The contract action may be either verbal, typed, or
hand written, with the form of the undefinitized contract action dictated by the access the issuing Contracting Officer has to the AOC
network or a computer. If issued verbally, the Contracting Officer shall provide a written confirming document to the location
identified by the contractor within 5 calendar days after issuance of the verbal undefinitized contract action. If an undefinitized
contract action is issued under an existing contract, the terms and conditions of the contract shall be in effect and incorporated by
reference under any undefinitized contract issued.

(b) The scope of work as originally issued on the undefinitized contract action will, of necessity, be somewhat broad and general in
nature. It is to also be considered as a Notice to Proceed immediately with the work under the undefinitized contract action. An
estimated amount for the work to be performed shall be obligated to ensure that reasonable funds are available for payment to the
contractor, and an estimated completion date shall be identified on the undefinitized contract action. If the contractor believes the
amount of funds obligated or time for completion as stated in the undefinitized contract action are unreasonable, within 30 calendar
days after issuance of the written undefinitized contract action the contractor is responsible for notifying the Contracting Officer of
this and providing a suggested amount of funds for obligation or time for completion. In no instance shall the contractor's suggested
amount of funds for obligation or time for completion be considered as binding to the contractor or the Government in future
negotiations. The Government can elect to use the contractor's suggested amount of funds or time for completion as an indication that
some additional funds or time for completion may be required and obligated or adjusted, respectively, in order to ensure that
reasonably adequate funds are available to pay the contractor for services performed or that the completion time is reasonable.

(c) Within a reasonable amount of time after the issuance of the undefinitized contract action but not later than an estimated 25% of
the way through the completion of the work under the undefinitized contract action, an authorized representative of the contractor
must meet, either in person or telephonically, with the Contracting Officer to further define the scope of work, negotiate the price,
identify a final completion date, and address other activities necessary to definitize the undefinitzed contract action. This estimated
25% shall use the best information reasonably available and be based upon (1) an estimate of the amount of work completed relative
to the original general scope of work or (2) the amount of payments made relative to the original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized contract action must be definitized before
payments exceed 40% of the funds originally obligated.

(e) If communications are distrupted to the degree that it is necessary to communicate with the Contracting Officer at their residence
or through other devices that do not utilize AOC-owned equipment, i.e., the Contracting Officer's residential telephone line, home
address, etc., the contractor shall treat the Contracting Officer's personal information as confidential and shall not divulge the
information to any individual or organization, including but not limited to other AOC personnel, without the Contracting Officer's
express written permission. If it becomes necessary for the Contracting Officer to communicate with the contractor through means
other than the contractor's normal place of business, i.e., the contractor's residential telephone line or home address, the Contracting
Officer shall not divulge the information to any individual or organization, including but not limited to other AOC or contractor
personnel, without the contractor's express written permission.

(f) For the purposes of this clause, e-mail is considered express written permission.

(End of clause)

AOC52.219-1 Utilization of Small Business Concerns (Aug 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion of the purchases and contracts for supplies and
services for the Government be placed with all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small business concerns that the
Contractor finds to be consistent with the efficient performance of this contract.

(End of clause)

AOC52.219-3 Small Business Subcontracting Plan (Nov 2007)

(a) This clause does not apply to small business concerns.
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(b) Definitions. As used in this clause -

"Individual contract plan" means a subcontracting plan that covers the entire contract period (including option periods), applies to a
specific contract or task order at or over $1,000,000, and has goals that are based on the Contractor's planned subcontracting in
support of the specific contract.

"Subcontract" means any agreement (other than one involving an employer-employee relationship) entered into by a Federal
Government prime Contractor calling for supplies or services required for performance of the contract or subcontract.

(c) Within ten (10) calendar days after award of the contract, the Contractor shall submit an individual subcontracting plan that
separately addresses subcontracting with small business, small disadvantaged business, HUBZone small business, veteran-owned
small business, service-disabled veteran-owned small business, and women-owned small business concerns. The minimum goals that
the AOC views as attainable in the District of Columbia metropolitan area are available on on www.aoc.gov/business/index.cfm.

(d) The Contractor's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of the small business concerns listed
in (c) above;

(2) A statement of -

(i) Total dollars planned to be subcontracted to large business concerns;

(ii) Total doallars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to small disadvantaged business concerns;

(iv) Total dollars planned to be subcontracted to HUBZone small business concerns;

(v) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(vi) Total dollars planned to be subcontracted to service-disabled veteran-owned small business concerns;

(vii) Total dollars planned to be subcontracted to women-owned small business concerns;

(viii) Total dollars planned to be subcontracted to all concerns;

(3) Assurances that the Contractor will -

(i) Cooperate in any studies or surveys as may be required;

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the contractor with the subcontracting
plan;

(iii) Submit AOC Form 294, Subcontracting Report for Individual Contracts. The report shall provide information on subcontract
awards to small business conncers listed in (c) above. Reporting shall be in accordance with the instructions on the form or as
provided in agency regulations;

(iv) Assist all business concerns listed in (c) above by arranging solicitations, time for the preparation of bids, quantities,
specifications, and delivery schedulules so as to facilitate the participation by such concerns. Where the Contractor's lists of potential
small business, small disadvantaged business, HUBZone small business, veteran-owned small business, service-disabled
veteran-owned small business, and women-owned small busincess subcontractors are excessively long, reasonable effort shall be
made to give all such small business concerns an oportunity to compete over a period of time; and

(v) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a certified HUBZone small
business concern by accessing the Central Contractor Registration (CCR) database.

(e) The Contractor shall submit the following report:

(1) AOC Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the Contracting Officer
semiannually and at contract completion. The report covers subcontract award data related to this contract.

(f) The subcontracting goals as established by the Architect of the Capitol are listed on the AOC internet site at www.aoc.gov under
the sub-listing of "Procurement".

(End of clause)

AOC52.222-1 Overtime Work - Construction (Aug 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturday, Sundays or holidays and,
for work performed in the District of Columbia, Presidential Inauguration Day, unless such work is ordered in writing by the
Contracting Officer and payment therefore is authorized in the written order, and provided such work is not otherwise required to be
performed under terms of the contract.

(End of clause)

AOC52.222-3 Convict Labor (Jun 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any person undergoing sentence
of imprisonment except as provided by Public Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).
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(End of clause)

AOC52.222-7 Workmen's Compensation Laws (Jun 2004)

The Contractor and his subcontractors employed on the site shall comply with the Workmen's Compensation Laws of the

District of Columbia, Maryland, and Virginia.

(End of clause)

AOC52.223-1 Hazardous Material Identification and Material Safety Data - Supplement (Jun 2005)

(a) Except as provided in paragraph (c), the Contractor shall prepare and submit a sufficient number of Material Safety Data Sheets
(MSDS s), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous
materials identified in FAR 52.223-3(b).

(b) For items shipped to consignees, the Contractor shall include a copy of the MSDS s with the packing list or other suitable shipping
document which accompanies each shipment. Alternatively, the Contractor is permitted to transmit MSDS s to consignees in advance
of receipt of shipments by consignees, if authorized in writing by the Contracting Officer.

(c) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer supply centers,
the Contractor shall provide one copy of the MSDS in or on each shipping container. If affixed to the outside of each container, the
MSDS s must be placed in a weather resistant envelope.

(d) For items provided to a construction site, the contractor shall provide two copies of each MSDS. One copy shall be provided to
the COTR in accordance with the Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on the job
site.

(End of clause)

AOC52.223-3 Security Markings (Jun 2004)

(a) Before dissemination to subcontractors or other personnel, all AOC drawings and electronic copies thereof shall be considered at a
minimum to be sensitive but unclassified (SBU). The following statement shall be imprinted on each page of drawings:

PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED

Do not remove this notice

Properly destroy documents when no longer needed

(b) The following paragraph shall be included on the cover page of the information (such as the cover page on a set of construction
drawings and on the cover page of the specifications).

PROPERTY OF THE UNITED STATES GOVERNMENT

COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR SPECIFICATIONS TO
UNAUTHORIZED USERS IS PROHIBITED

Do not remove this notice

Properly destroy documents when no longer needed

(End of clause)

AOC52.223-4 Transmission or Posting of Drawings/Specifications (Jun 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and specifications on the internet or
modem without express permission from the Architect of the Capitol.

(End of clause)

AOC52.225-1 Buy American Act - Supplement (Jun 2004)

In addition to provisions of the above clause entitled, Buy American Act, the General Provisions of the Legislative Branch
Appropriations Act provides in part, as follows:

(a) It is the sense of the Congress that, to the greatest extent practicable, all equipment and products purchased with funds made
available in the Act should be American-made.

(b) In providing financial assistance to or entering into any contract with, any entity using funds made available in the Act, the head of
each Federal Agency, to the greatest extent practicable, shall provide to such entity a notice describing the statement made in
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ph (a) above, by the Congress.

(End of clause)

AOC52.228-2 Insurance - Work on a Government Installation (May 2008)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this contract at least the kinds and
minimum amounts of insurance as required in this clause.

(b) Within 20 calendar days after the date of contract award or before commencing work under this contract, whichever is earlier, the
Contractor shall notify the Contracting Officer in writing that the required insurance has been obtained. A Certificate of Insurance
showing the contract number and evidencing the Contractor's compliance with the requirements of this clause, identifying all policies
of insurance and sureties proposed for the provision of liability coverage pertinent to the work of the instant contract, including the
endorsement required in this paragraph, and manually countersigned by an authorized representative of the insurance company shall
be submitted in accordance with the time frame stated in this paragraph. All policies for liability protection, bodily injury, or property
damage shall include the United States of America, acting by and through the Architect of the Capitol, as an additional insured with
respect to operations under this contract. Each policy of insurance shall contain the following endorsement, which may be attached as
a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety shall notify the Architect of the Capitol, in writing,
thirty (30) calendar days in advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with limits of not less than $500,000 for each occurrence and
$2,000,000 for annual aggregate, including requirements for protection of hoisting and scaffolding operations, when applicable, and
servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each person and $500,000 for each accident,
and property liability insurance, with a limit of not less than $20,000 for each accident. A combined single limit for these coverages is
acceptable; and/or

(3) Workmen's compensation insurance as required by the laws of (1) the District of Columbia for work performed on a Government
site located in the District of Columbia; (2) the State of Maryland for work performed on a Government site located in Maryland; or
(3) the Commonwealth of Virginia for work performed on a Government site located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts under this contract that require
work on a Government installation, and shall require subcontractors to provide and maintain the insurance required in this clause. The
Contractor shall maintain a copy of all subcontractors proofs of required insurance, and shall make copies available to the Contracting
Officer upon request.

(End of clause)

AOC52.228-4 Indemnification and Hold Harmless Agreement (Jun 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all claims for damages to persons or property
from any cause or causes whatsoever arising out of the performance of services covered by the contract; including, but not limited to,
errors, omissions or negligent acts of the Contractor, but excluding active negligence of the Government, and against any and all costs,
expenses, attorney's fees, and liability incurred by the Government in defending against such claims, whether the same proceed to
judgement or not. In the prosecution of any successful claim or suit by the Government for the enforcement of this contract, the
Contractor shall reimburse the Government for any reasonable attorney's fees and costs of claim or suit incurred by the Government.

(End of clause)

AOC52.228-5 Payment Protection and Performance Bonds - Construction (Dec 2006)

(a) Payment protection and performance bonds. (1) For a new definitive contract (one containing no provisions for issuance of task
orders) or purchase order, payment protection and performance bonds, if required, shall be provided by the contractor after notice of
award of the contract.

(2) For indefinite-delivery contracts, the contractor has the option of providing --

(i) Payment protection and performance bonds for the total estimated amount of the contract within the time frame as specified
elsewhere in the contract; or

(ii) Payment protection and performance bonds upon the issuance of each task order under the contract and as determined by the value
of the instant task order within the time frame as specified elsewhere for the instant task order.

(b) Required bonds. (1) A performance bond is not required if the original contract, purchase order, or task order amount is $100,000
or less.

(2) A performance bond (Standard Form 25) is required if the original contract, purchase order, or task order amount exceeds
$100,000. The penal amount of performance bonds at the time of contract award shall be 100 percent of the original contract,
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purchase order, or task order amount.

(3) Payment protection is not required if the original contract, purchase order, or task order amount is $30,000 or less.

(4) Payment protection is required if the original contract, purchase order, or task order is greater than $30,000. The penal amount of
payment protection at the time of award shall be 100 percent of the original contract, purchase order, or task order amount. See FAR
52.228-13, Alternative Payment Protections, for the types of acceptable payment protection.

(c) Irrevocable letter of credit. If an irrevocable letter of credit is used, FAR 52.228-14, Irrevocable Letter of Credit, is applicable and
can be found at http://www.arnet.gov/far/index.html.

(d) Additional bond protection. (1) The Government may require additional performance and payment bond protecction if the
contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract price.

(2) The Government may secure the additional protection by directing the Contractor to increase the penal amount of hte existing
bonds or to obtain an additional bond.

(e) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to
the Contracting Officer, within the time period specified elsewhere in the contract or order or prior to commencing work, whichever is
sooner.

(f) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose
names appear on the list contained in Treasury Department Circular 570, or by other acceptable security such as postal money order,
certified check, cashier s check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or
notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of
Treasury, Financial Management Service, Surety Bond Branch, 3700 East West Highway Room 6F01, Hyattsville MD 20782 or via
the internet at http://www.fms.treas.gov/c570.

(g) Notice of subcontractor waiver of protection (40 U.S.C. 270 b(c). Any waiver of the right to sue on the payment bond is void
unless it is in writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material
for use in the performance of the contract.

(h) Upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the performance of this
contract for which a payment bond has been furnished to the Government pursuant to the Miller Act, the Contractor shall promptly
provide a copy of such payment bond to the requester.

(End of clause)

AOC52.228-6 Notice to Sureties (Jun 2004)

The final inspection and acceptance of the work included in this contract shall not be binding or conclusive upon the Government if it
shall subsequently appear that the Contractor has willfully or fraudulently, or through collusion with the representatives of the
Government in charge of the work, supplied inferior material or workmanship, or has departed from the terms of the contract, or if
defects of any kind should develop during the period that the guarantees covering such material and workmanship are in force. In
such event, the Government shall have the right, notwithstanding such final acceptance and payment, to have the work removed and to
cause the work to be properly performed and satisfactory material supplied to such extent as, in the opinion of the Contracting Officer,
may be necessary to finish the work in accordance with the drawings, if any, and specifications, at the expense of the Contractor and
the sureties on its bond, and the Government shall have the right to recover against the Contractor and its sureties the cost of such
work, together with such other damages as the Government may suffer because of the default of the Contractor in the premises, the
same as though such acceptance and final payment had not been made.

(End of clause)

AOC52.228-8 Pollution Liability Insurance (Jul 2008)

The Contractor shall, at its own expense, provide and maintain pollution liability insurance during the performance period of this
contract. The Contractor shall submit proof of such insurance within 20 from date of notice of award.

(End of clause)

AOC52.232-4 Payments - Construction (Jul 2008)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more frequent intervals as
determined by the Contracting Officer, or estimates of work accomplished which meets the standards of quality established under the
contract, as approved by the Contracting Officer.

(1) The Contractor s request for progress payments shall including the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered by the payment
requested;
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(ii) A listing of the amount included for work performed by each subcontractor under the contract;

(iii) A listing of the total amount of each subcontract under the contract;

(iv) A list of the amounts previously paid to each such subcontractor under the contract; and

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and preparatory work done to
be taken into consideration. Material delivered to the Contractor at locations other than the site also may be taken into consideration
if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will be used to
perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the following certification, or
payment shall not be made: (However, if the Contractor elects to delete Paragraph (c)(4) from the certification, the certification is still
acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract, and timely
payments will be made from the proceeds of the payment covered by this certification.

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold or retain from a
subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor s performance.

(Name)__________________________

(Title) __________________________

(Date) __________________________

(d) Retainage. In making such progress payments, there shall be retained 10 percent of the estimated amount until final completion
and acceptance of all work required by the contract. However, if the Contracting Officer, at any time after 50 percent of the work has
been completed, finds that satisfactory progress is being made, he may authorize any of the remaining partial payments to be made in
full. Also, whenever the work is substantially complete, the Contracting Officer, if he considers the amount to be retained to be in
excess of the amount adequate for the protection of the Government, at his discretion, may release to the Contractor all or a portion of
such excess amount. Furthermore, on completion and acceptance of each separate building, public work, or other division of the
contract, on which the price is stated separately in the contract, payment may be made therefore without retention of a
percentage. Retainage under any contract action awarded by the Architect functioning in the capacity as a Contracting Officer for the
agency shall be released by the Architect rather than an administrative Contracting Officer.

(e) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the time of payment,
become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been made or the
restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(f) Final payment. The Government shall pay the amount due the Contractor under this contract after--

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract, other than claims, in stated amounts,
that the Contractor has specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor s claims to amounts payable under this contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C.
3727 and 41 U.S.C. 15).

(g) Invoices shall be issued monthly as defined in Paragraph (b) in which services are performed by the Contractor. Properly certified
invoices shall be FAXED to the Architect of the Capitol, Accounting Division at (202) 226-2580. Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting Officer at (202) 226 2552. Payment will be
made on a monthly basis. To assist the AOC in making timely payments, the Contractor is requested to furnish the following
additional information on the invoice:

(1) Contract Number;

(2) Name and address of Contractor;

(3) Invoice Date;

(4) Period the payment covers; and

(5) Amount by line item as identified in the Schedule.
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(h) Each invoice shall be in accordance with the SCHEDULE OF SUPPLIES OR SERVICES AND PRICES/COSTS FOR
CONSTRUCTION completed during the payment period. The Contractor shall keep accurate time records for each of his personnel
employed in the work, and information copies of the Contractor's time records (payrolls) shall be submitted with each invoice for
payment. Original certified copies of Contractor s payrolls shall have been submitted weekly in arrears to the Contracting Officer in
accordance with the Davis Bacon Act.

(i) Payments will be made directly to your financial institution through Direct Deposit/Electronic Funds Transfer (DD/EFT). The
Contractor s attention is directed to the requirements of AOC52.232-6, Payment By Electronic Funds Transfer - Other than Central
Contractor Registration.

(j) The obligation of the Government to make any of the payments required under any of the provisions of this contract shall, at the
discretion of the Contracting Officer, be subject to:

(1) Reasonable deductions on account of defects in material or workmanship; and

(2) Any claims which the Government may have against the Contractor under or in connection with this contract. Any overpayments
to the Contractor shall, unless othewise adjusted, be repaid to the Government upon demand.

(End of clause)

AOC52.232-6 Payment by Electronic Funds Transfer - Other than Central Contractor Registration (Oct 2008)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds transfer (EFT)
except as provided in paragraph (a)(2) of this clause. As used in this clause, the term "EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to delay payment until such time as the Government makes payment by EFT (but see paragraph (c)).

(b) Mechanisms for EFT payment. The Government may make payment by EFT through the Automated Clearing House (ACH)
network, subject to the rules of the National Automated Clearing House Association. The rules governing Federal payments through
the ACH are contained in 31 CFR part 210.

(c) Changes after award to EFT information. (1) If any EFT information changes after award of the contract or if the Contractor seeks
to correct EFT information previously submitted, the Contractor shall request the SF 3881, ACH VENDOR/MISCELLANEOUS
PAYMENT ENROLLMENT FORM, and AOC Form 34-04-01, ARCHITECT OF THE CAPITOL VENDOR REQUEST FORM,
from the Contracting Officer, complete the two forms, and submit them to the address designated in this paragraph. The Contractor
shall designate a single financial agent per contract capable of receiving and processing the EFT information using the EFT methods
described in paragraph (b) of this clause.

(2) The Contractor shall send any changes to EFT information to the office designated in this paragraph of this clause. The Contractor
shall not send EFT information to any other office and the Government need not use any EFT information sent to any office other than
that designated in this paragraph. The designated office is:

Architect of the Capital

Procurement Division, Ford House Office Building

2nd and D Streets SW

Washington, DC 20515

Telephone: (202) 226-1942

Facsimile: (202) 225-3221

(3) Notwithstanding the provisions of any other clause of this contract, the Government is not required to make any payment under
this contract until after receipt, by the designated office, of the correct EFT payment information from the Contractor. Until receipt of
the correct EFT information, any invoice or contract financing request shall be deemed not to be a valid invoice.

(4) If the EFT information changes after submission of correct EFT information, the Government shall begin using the changed EFT
information no later than the 30 days after its receipt by the designated office to the extent payment is made by EFT. However, the
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Contractor may request that no further payments be made until the changed EFT information is implemented by the payment office.

(d) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the Government
failed to use the Contractor-provided EFT information in the correct manner, the Government remains responsible for--

(i) Making a correct payment; and

(ii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect at the time of Government
release or was revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made payment and the
Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the provisions of
paragraph (c) shall apply.

(e) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the assignment of claims
terms of this contract, the Contractor shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (c) of this clause to the designated office and shall be paid by EFT in accordance with the terms of
this clause. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper assignment of claims acceptable
to the Government, is incorrect EFT information within the meaning of paragraph (c) of this clause.

(f) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from changes to EFT
information provided by the Contractor's financial agent.

(g) Payment information. The payment or disbursing office shall forward to the Contractor available payment information that is
suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve System. The Government may request
the Contractor to designate a desired format and method(s) for delivery of payment information from a list of formats and methods the
payment office is capable of executing. However, the Government does not guarantee that any particular format or method of delivery
is available at any particular payment office and retains the latitude to use the format and delivery method most convenient to the
Government. If the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail
the payment information to the remittance address in the contract.

(l) The obligation of the Government to make any of the payments required under any of the provisions of this contract shall, at the
discretion of the Contracting Officer, be subject to:

(1) Reasonable deductions on account of defects in material or workmanship; and

(2) Any claims which the Government may have against the Contractor under or in connection with this contract. Any overpayments
to the Contractor shall, unless otherwise adjusted, be repaid to the Government upon demand.

(End of clause)

AOC52.232-12 Assignment - Supplement (Sep 2004)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to become due under the contract may be
assigned in accordance with the provisions of FAR clause 52.232-23 (ASSIGNMENT OF CLAIMS) as incorporated by reference in
Section I.

(End of clause)
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AOC52.233-1 Disputes (Mar 2008)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613) and as modified by Section 1501 of
Title I of Division H of the Consolidated Appropriations Act, 2008, Pub. L. 110-161. (31 U.S.C. 702 NOTE).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties seeking, as a matter
of right, the payment of money in a sum certain, the adjustment or interpretation of contract terms, or other relief arising under or
relating to this contract. However, a written demand or written assertion by the Contractor seeking the payment of money exceeding
$50,000 is not a claim under the Act until certified. A voucher, invoice, or other routine request for payment that is not in dispute
when submitted is not a claim under the Act. The submission may be converted to a claim under the Act, by complying with the
submission and certification requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a
reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted within 6 years after
accrual of the claim to the Contracting Officer for a written decision. A claim by the Government against the Contractor shall be
subject to a written decision by the Contracting Officer. For the purposes of this clause, all final decisions shall be rendered by the
Architect of the Capitol's Director or Deputy Director, Procurement Division.

(2)(i) The Contractor shall provide the certification specified in paragraph (d)(2)(iii) of this clause when submitting any claim
exceeding $50,000.

(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part of a claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the supporting data are accurate and
complete to the best of my knowledge and belief; that the amount requested accurately reflects the contract adjustment for which the
Contractor believes the Government is liable; and that I am duly authorized to certify the claim on behalf of the Contractor."

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $50,000 or less, the Contracting Officer must, if requested in writing by the Contractor, render a decision
within 60 days of the request. For Contractor-certified claims over $50,000, the Contracting Officer must, within 60 days, decide the
claim or notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer s decision shall be final unless the Contractor appeals, within ninety days of receipt of a Contracting
Officer s decision, to the Government Accountability Office Contract Appeals Board, 441 G Street NW, Room 7182, Washington, DC
20548; facsimile 202-512-9749 or e-mail CAB@gao.gov.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented to the Contractor,
the parties, by mutual consent, may agree to use alternative dispute resolution (ADR). If the Contractor refuses an offer for ADR, the
Contractor shall inform the Contracting Officer, in writing, of the Contractor s specific reasons for rejecting the offer.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date that the Contracting Officer receives the
claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until the date of payment. With
regard to claims having defective certifications, as defined in FAR 33.201, interest shall be paid from the date that the Contracting
Officer initially receives the claim. Simple interest on claims shall be paid at the rate, fixed by the Secretary of the Treasury as
provided in the Act, which is applicable to the period during which the Contracting Officer receives the claim and then at the rate
applicable for each 6-month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request for relief, claim,
appeal, or action arising under or relating to the contract, and comply with any decision of the Contracting Officer.

(End of clause)

AOC52.233-2 Claims for Equitable Adjustments - Waiver and Release of Claims (Jun 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this contract which provides for
equitable adjustment of the contract, such claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or disruptions or both caused by such
change. Except as the parties may otherwise expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to
which it otherwise might be entitled under the paragraph where such claims fail to request such adjustments, and (2) any increase in
the amount of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute a release, in form and substance
satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth the aforesaid equitable adjustment, and that
such release shall discharge the Government, its officers, agents and employees, from any further claims, including but not limited to
further claims arising out of delays or disruptions or both, caused by the aforesaid change.

(End of clause)

AOC52.233-3 Limitation on Damages for Delay (Jun 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly waives any claims against

Page 15 of 43

RFP090004



the Architect on account of any damages, of any nature whatsoever, which the Contractor, or its subcontractor at any tier may incur as
a result of delays, interferences, disruptions, suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive remedies in such event shall be a reimbursement
of direct costs necessarily incurred as a result of the foregoing causes, and an extension of the contract time, but only in accordance
with the provisions of the Contract Documents.

(b) For the purposes of this clause, the term "Damages" shall include all indirect and/or impact costs which shall include, without
limitation: unabsorbed Home Office Overhead (including calculations under the "Eichleay Formula"), Idle Labor and Equipment,
Loss of Productivity, and Interest; the term "Damages" shall not include on-site direct costs, which shall include direct labor
(superintendence, labor, time-keeping, and clerical work) direct materials and supplies (including material handling), direct
equipment, restoration and cleanup, overhead and profit (but only as permitted under the clauses Changes and Changes -
Supplement, taxes, insurance, and bonding costs, which will be calculated in accordance with the clauses Changes and Changes -
Supplement. Provided, however, that the accounting practice of treating these costs as "direct" shall be in accordance with

(1) The Contractor's established and consistently followed cost accounting practices for all work; and

(2) FAR Cost Accounting Cost Principles and Procedures (FAR Part 31).

(c) To the extent that any other provision of this contract provides for the payment of damages, as defined in this clause, to the
Contractor and is thus inconsistent with the provisions of this clause, such other provision will be superseded hereby with respect to
the issue of damages.

(End of clause)

AOC52.236-1 Access to Work (Jun 2004)

(a) The Contracting Officer or his representative may visit and inspect the Contractor's plant, without advance notice, at any time
during the course of this contract, and he shall be granted every available assistance to facilitate such inspection.

(b) The Contracting Officer and proper members of his staff shall at all times have access to the work, and the Contractor shall provide
proper and safe facilities for such access and for inspection.

(End of clause)

AOC52.236-2 Other Contracts and Work (Jun 2004)

(a) The Contractor shall fully inform himself as to conditions relating to construction and labor under which other work, if any, is
being performed, or is to be performed, by or for the Government, by contract or otherwise, where such work may affect or be
affected by, operations under this Contract.

(b) Notwithstanding the performance by other parties of work at the site during performance of this contract, the Contractor shall
prosecute the work diligently and continuously, and he shall cooperate in every way with such other parties. The Contractor shall give
such other parties, to the extent their work is affected by his work, all information necessary for the proper execution of their work,
without delay. The Contractor shall so arrange and conduct his work that other parties may complete their work at the site according
to schedule. All other work under the instant contract shall be carefully coordinated with work under such other contracts.

(End of clause)

AOC52.236-3 Accident Prevention and Safety and Health Programs - Construction (Sep 2004)

(a) The Contractor shall take proper safety and health precautions to protect the work, the workers, the public, and the property of
others and comply with the safety and health standards published in 41 C.F.R. Part 50-205, including any matters incorporated by
reference therein. He shall also be responsible for all materials delivered and work performed until completion and final acceptance of
the entire contract work, except for any completed unit thereof which theretofore may have been finally accepted.

(b) Williams-Steiger Occupational Safety and Health Act. The Contractor shall also comply in all aspects of the job with the
regulations issued by the Secretary of Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set forth
in Title 29 of the Code of Federal Regulations. The Contractor shall bring to the attention of the Architect any work encountered
which may involve entry into a suspected confined space as defined by OSHA. A determination will be made by the Architect, and if
the area is deemed a permit required confined space, additional protective measures will be needed, per OSHA requirements.

(c) National Fire Protection Association standards. The Contractor shall comply with all applicable standards of the National Fire
Protection Association relative to fire prevention, except to the extent that more exacting requirements are specified or imposed by the
Contracting Officer. The Contractor shall keep and properly maintain fire prevention devices at the job site and shall take all possible
precautions deemed necessary by the Government representative in charge of the work.

(d) Protection of property and persons. (1) The Contractor shall protect all of his material and work at the site, whether incorporated
in the work or not, against damage or loss from any cause, and he shall take all necessary precautions against damage to all other work
and material on the site. He shall provide and maintain necessary safeguards for protection of his employees, Government employees
and the public generally, and he shall take all other proper precautions for their protection against injury. He shall comply with all
directives and regulations of the Contracting Officer and other proper authorities relative to the use of public property.
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(2) The Contractor shall protect all electric, telephone, computer facilities, water, gas, sewer, steam and other underground utility
lines, in sidewalks, streets or other areas in, under or around the site, to the satisfaction of the Contracting Officer, the Government of
the District of Columbia, and all other authorities having jurisdiction.

(3) The performance of work at the site by other parties shall not relieve the Contractor from any liability for loss or damage or from
his obligations under this contract. No agreement or arrangement between the Contractor and others as to a division or proportionate
share of liability for loss or damage incurred, or of the cost of insurance, shall in any way relieve the Contractor of such liability or his
obligations under this contract.

(e) The Contractor shall comply with the requirements of FAR 52.236.13, Accident Prevention. In the event that conditions on the
site pose an imminent danger or threat to the Contractor s workers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can verbally order the Contractor to suspend work
operations in the specified area until said conditions are corrected to the Contracting Officer s satisfaction. The Contracting Officer
shall promptly issue a written order to suspend the work to the Contractor formalizing the specifics of the verbal suspension of work.

(f) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule on
any stop work order issued under this clause.

(End of clause)

AOC52.236-4 Cutting and Patching (Jun 2004)

Prior to initiation of the work operations of either cutting or patching, as a necessary requirement of the work under this contract, of
any structural component or of lintels, stair systems, piping, duct work, vessels, equipment and like items in the building, the
Contractor shall consult with the Contracting Officer and follow explicitly his directions and stated requirements concerning methods,
materials, the manner in which the work is performed, and the level of competence and skill possessed by Contractor's employees, or
those of subcontractors, who are proposed to be employed in said cutting and/or patching operations.

(End of clause)

AOC52.236-5 Cleaning and Restoring (Jun 2004)

(a) The contractor shall remove dirt and debris resulting from the operations under this contract daily.

(b) The Contractor shall, as a condition precedent to the final acceptance of the work, remove from the site of the work all remaining
plant, installations, temporary barricades, temporary facilities, equipment, tools, materials, refuse, rubbish and waste, used or
accumulated in connection with, but not incorporated in, the work, unless otherwise specified or directed, and he shall leave the
buildings, grounds, streets, and all public places occupied by him in a thoroughly clean, neat and satisfactory condition.

(End of clause)

AOC52.236-8 Scheduling of Work (Aug 2004)

(a) The Contractor shall, before commencing work on the contract or another period of time determined by the Contracting Officer,
prepare and submit to the Contracting Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates starting and completing the several
salient features of the work (including acquiring materials, plant, and equipment). The schedule shall be in the form of a progress
chart of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date during the
period. If the Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
partial payments until the Contractor submits the required schedule.

(b) The Contractor shall furnish sufficient forces, construction plant and equipment, and shall work such hours as necessary to insure
prosecution of work in accordance with the approved schedule. If, in the opinion of the Contracting Officer, the Contractor falls
behind in the scheduled progress, the Contractor shall take such steps as may be necessary to improve its progress, including those that
may be required by the Contracting Officer, without additional cost to the Government. In this circumstance, the Contracting Officer
may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount of construction
plant, and to submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems necessary
to demonstrate how the approved rate of progress will be regained. The provisions of this subparagraph shall not be construed as
prohibiting work on Saturdays, Sundays and holidays and, for work performed in the District of Columbia, Presidential Inauguration
Day, if the Contractor so elects and if approved.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be grounds for a
determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to ensure completion
within the time specified in the contract. Upon making this determination, the Contracting Officer may terminate the Contractor's
right to proceed with the work, or any separable part of it, in accordance with the default terms of this contract.

(End of clause)

AOC52.236-9 Schedule of Values (Jun 2004)
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(a) The Contractor shall, in accordance with the requirements of the Contracting Officer, prepare and submit for approval a schedule
of estimated values of all parts of the work, and shall submit such quantity breakdowns pertinent thereto as the Contracting Officer
may deem necessary for the proper checking of partial payment requisitions and for other administrative purposes. The total of the
schedule of values shall equal the amount of the contract. The values employed in making this schedule will be used only for
determining partial payments; they will not be used as a basis for determining an increase or decrease in the contract price. The
listings and subdivisions of this schedule for estimated costs and quantity breakdowns shall be as approved by the Contracting Officer.

(b) The submission and approval of the schedule of values shall be a condition precedent to the making of partial payments.

(End of clause)

AOC52.236-10 Specifications and Drawings for Construction (Feb 2007)

(a) The Contractor shall keep on the site of the work a copy of the drawings and specifications, and of approved shop drawings,
product data and samples and shall at all times give the Contracting Officer access thereto. Anything mentioned in the specifications
and not shown on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown
or mentioned in both. In case of difference between drawings and specifications, or in case of discrepancy either within the figures,
within the drawings, or within the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment by the Contractor without such a determination shall be at its own risk and
expense. The Contracting Officer shall furnish from time to time such detailed drawings and other information he considers
necessary, unless otherwise provided.

(b) Shop drawings means drawings submitted to the Government by the Contractor, subcontractor, any lower tier subcontractor
pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural elements and (2) the
installation (i.e., form, fit, and attachment details) of materials or equipment. It includes drawings, diagrams, layouts, schematics,
descriptive literature, illustrations, schedules, performance and test data, and similar materials furnished by the Contractor to explain
in detail specific portions of the work required by the contract.

(c) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (c); and

(5) Reproduce and print contract drawings and specifications as needed.

(d) In general--

(1) Large scale drawings shall govern small scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(e) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly necessary to carry out
the intent of the drawings and specifications, or that are customarily performed, shall not relieve the Contractor from performing such
omitted or misdescribed details of the work. The Contractor shall perform such details as if fully and correctly set forth and described
in the drawings and specifications.

(f) The work shall conform to the specifications and the contract drawings included as part of this contract.

(g) The Contractor shall submit to the Contracting Officer for approval shop drawings, product data and samples as required under the
various sections of this Project Manual. The Contractor shall coordinate all such submittals, and review them for accuracy,
completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of such coordination and
review. Shop drawings, product data, or samples submitted to the Contracting Officer without evidence of the Contractor's approval
may be returned for re-submission. The Contracting Officer will indicate an approval or disapproval of the shop drawings and if not
approved as submitted shall indicate the Government's reasons therefor. Any work done before such approval shall be at the
Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility for any errors or omissions
in such submittals, nor from responsibility for complying with the requirements of this contract, except with respect to variations
described and approved in accordance with Paragraph (d) below.

(h) If shop drawings, product data, or samples show variations from the contract requirements, the Contractor shall describe such
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation,
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not involve a
change in price or in time of performance, a modification need not be issued.

(i) Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop drawings as finally
approved. These drawings shall show all changes and revisions made up to the time the equipment is completed and accepted. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings, product data or samples delivered
under this contract.

(j) The provisions of this entire paragraph shall be included in all subcontracts at any tier.

(End of clause)
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AOC52.236-12 Product Data and Samples (Jun 2004)

(a) Product data shall mean information (e.g., catalog cuts, standard illustrations, drawings, performance charts, data and brochures)
pertinent to a particular product, equipment or material required as a part of the work. Product data is required to establish, for the
purposes of evaluation and approval, details of the product offered in response to specifications elsewhere in the contract
documents. Product data pertains to significant elements such as (1) design; (2) materials; (3) components; (4) performance
characteristics; and (5) methods of manufacture, assembly, construction, or operation. The term includes, in addition to the above, the
manufacturer's standard printed recommendations for application and use, compliance with recognized standards of trade associations
and testing agencies, and the application of their labels and seals (if any).

(b) Samples are physical examples of materials, equipment or workmanship that will be used by the Contracting Officer to establish
standards by which the work will be judged.

(c) Samples not subject to destructive tests may be retained by the Contracting Officer until completion of the work; they will then be
returned to the Contractor, at his own expense, if he so requests in writing.

(End of clause)

AOC52.243-1 Changes - Supplement (Jun 2004)

(a) Definitions.

(1) A change order is a unilateral contract modification, signed by the Contracting Officer, which describes and identifies a particular
change in the requirements as permitted by the FAR clause, 52.243-4, Changes and authorizes the contractor to begin performance
with the changed requirements. The change order may reference pertinent oral or written directives, provide an adjustment to the
contract price and/or time for performance, and direct the contractor to submit a proposal for definitization of the change order.

(2) A supplemental agreement is a bilateral contract modification, signed by the contractor and the Contracting Officer, which either
authorizes the contractor to begin performance with the changed requirements in accordance with the equitable adjustment agreed to
prior to commencement of performance of the changed requirements or definitizes a change order after agreement of an equitable
adjustment to the contract.

(3) Request for Proposal. A request by the Contracting Officer or his duly authorized representative for the contractor to submit a
proposal for requirements contemplated to be changed. Such proposal shall be submitted within the time limit specified in the request
and in accordance with the requirements and limitations of this clause.

(b) Authorization of changes. All changes to contract requirements will be authorized in writing by the Contracting Officer through
one of the following methods:

(1) A Supplemental Agreement, with the concurrence of the contractor; or

(2) A unilateral Change Order.

(c) Submission of proposals and cost breakdowns by the contractor.

(1) Proposals for changes to the contract requirements shall include a brief description of the change; a breakdown of costs as outlined
hereinafter; and a time impact analysis (fragnet).

(2) In considering proposals for changes involving added requirements, omitted requirements, or any combination thereof, the
Contracting Officer or his duly authorized representative will make check-estimates in such detail as he deems necessary with the
view of arriving at equitable adjustments. With each proposal, the contractor shall submit separately an itemized breakdown as per
"Exhibit A" hereof, which shall include, but not be limited to, the following:

(i) Direct labor costs;

(ii) Social Security and Unemployment Insurance Taxes;

(iii) Workmen's compensation and general liability insurance;

(iv) Direct material quantities and unit prices (separated into trades);

(v) Construction equipment;

(vi) Overhead; and

(vii) Profit.

(3) If the contractor believes that the change in the contract requirements affects the contract period of performance, as required by
AOC52.211-5, Commencement, Prosecution, and Completion of Work, of the Supplementary Conditions, appropriate substantiation
must be submitted for evaluation/review.

(4) A complete proposal, including breakdown of cost and time impact, shall be submitted by the contractor within the time frame
stipulated in calendar days by the Government for each proposed change. Generally, complete proposals shall be submitted by the
contractor within 7 calendar days after the contractor receives the request for proposal, although this time frame may be adjusted for
more complex or more urgent requirements. Except as provided by an individual contract modification, no payment for a change
order will be made until a supplemental agreement has been signed by the contractor and the Contracting Officer. If complete
proposals are not received timely, the Contracting Officer, after consultation with his authorized representative, may determine the
cost of the change and the time impact and issue a change order based upon this determination with the stipulation that if a
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ental agreement is not negotiated within a reasonable amount of time, this determination will be final and conclusive, subject only to
the contractor's rights of appeal as provided in AOC52.233-1, Disputes, of the General Conditions.

(d) Allowances for overhead and profit.

(1) The following percentages will be allowed for overhead and profit:

(i) The contractor shall receive, as a percentage of the cost of all work performed by his own organization, an amount not to exceed
10% overhead and not to exceed 10% profit; and

(ii) If subcontractor(s) are involved in the change, a fee in an amount not to exceed 10% as a percentage of the total price of the
subcontractor portion of the change.

(iii) Subcontractor(s) to the prime contractor (first tier subcontractor(s)) shall receive, as a percentage of the cost of all work
performed by or for it, a total amount not to exceed 10% overhead and not to exceed 10% profit.

(iv) The percentages for fees, overhead, and profit permitted by the above shall be allowed only for the contractor and its first tier
subcontractors. Percentages for fees, overhead, and profit in any amount will not be allowed for subcontractors of any other tier.

(2) Percentages for overhead allowed are deemed to include, but shall not be limited to, the following:

(i) Field Overhead Items.

(A) Trailer;

(B) Storage Facilities;

(C) Contractor's and subcontractor's superintendence;

(D) Construction equipment/tools, except those that are specially required for a specific change;

(E) Utilities;

(F) Contractor's and subcontractor's field office, administrative/support staff;

(G) Cost of preparing record drawing changes, correspondence, etc., relating to the contract;

(H) Job site safety aids; and

(I) Cleaning and maintenance of nuisance debris from jobsite.

(ii) Office Overhead Items for Contractor and Subcontractors.

(A) Maintenance/operation of principal or branch offices;

(B) Personnel costs;

(C) Cost for preparing correspondence, fragnets, etc., relating to the contract; and

(D) Cost of insurance and bonds, except for insurance costs relating to direct labor, as outlined in "Exhibit A".

(iii) For changes which include custom items unique to the project and which are fabricated off-site, the fabricator, whether the
contractor or a subcontractor at any tier, shall furnish a breakdown of costs associated with the work in the fabricating plant. This
breakdown shall include labor, material, equipment and overhead/plant costs in sufficient detail to allow for review by the Contracting
Officer or his duly authorized representative. Costs charged to overhead/plant shall be allowable costs for the fabricator, whether he is
the contractor or a subcontractor at any tier, provided that the costs claimed are consistent with the provisions of Subpart 31.203 of the
Federal Acquisition Regulation (Chapter 1, Title 48, Code of Federal Regulations). An amount not to exceed 10% of the cost of the
fabricated item will be allowed for the fabricator's profit. If the fabricator is a subcontractor, the overhead and profit percentages for
the contractor and any subcontractor at a higher tier having a contractual relationship with the fabricator shall be allowed in
accordance with this clause.

(e) Changes involving decreases in price. For changes involving only a decrease in price, the contractor and subcontractors shall
return as credit for overhead and profit those same percentages which are allowed for like changes involving increases in price. On
changes involving both an increase and a decrease in price, overhead and profit will be allowed only on the net increase.

(f) Changes involving increases or decreases on basis of contract specified unit prices. No percentages for overhead and profit will be
added to, or deleted from, any unit prices in event of an increase or decrease in the contract requirements on the basis of contractual
unit prices.

EXHIBIT A

TYPICAL FORM OF BREAKDOWN FOR PRICE ADJUSTMENT

SUBCONTRACTORS' BREAKDOWN

Items
Involved

Quantities Unit Cost Equipment Material Labor Totals Final Totals Unit Cost

[SUBCONTRACTORS
BREAKDOWN
list]Excavation
(Identify)
* Volume
* Crane

Page 20 of 43

RFP090004



Items
Involved

Quantities Unit Cost Equipment Material Labor Totals Final Totals Unit Cost

Operator
* Laborers
Shoring
(Identify)
* Area
* Welder
Subcontractor
Total

PRIME CONTRACTOR'S BREAKDOWN

Items
Involved

Quantities Unit Cost Equipment Material Labor Totals Final Totals Unit Cost

[PRIME
BREAKDOWN
list]West
Wall (Cinder
Block)
* Area
* Block
8x8x16
* Mortar
* Mason
* Laborer
Subtotal
Prime
Contractor's
Total
Prime
Contractor's
Overhead
and Profit on
Subcontractor
Total

(End of Clause)

AOC52.244-1 Award of Subcontracts and Other Contracts for Portions of the Work (Sep 2005)

(a) The Contractor is responsible for coordination of all work performed by its own workforce and those of its subcontractors. Each
subcontractor shall be experienced in and capable of performing in a satisfactory manner all work in his speciality, and shall meet the
standard of competence established for the Contractor.

(b) The Contractor shall be responsible for all acts of subcontractors employed by him under this contract, and for their compliance
with all terms and provisions of the contract applicable to their performance. The Contractor shall continuously coordinate the work
of all sub-contractors to assure proper processing and progress of the Work. The Contractor shall require each subcontractor to (1)
examine the project schedule, shop drawings and the work of other trades and all sections of the specifications to the extent necessary
for satisfactory Installation of his work, and connection between his work and the work of other trades; (2) coordinate his work
accordingly; and (3) cooperate with other trades toward timely and satisfactory completion of the entire work.

(c) Organization of the specifications into sections and subsections and the arrangement of drawings shall not control the Contractor in
dividing work among subcontractors or in establishing the extent of work to be performed by any trade.

(d) The Government reserves the right to require dismissal of any subcontractor who, by reason of previous unsatisfactory work on
AOC projects or for any other reason, is considered by the Contracting Officer to be incompetent or otherwise objectionable for
performing work under this contract.

(e) Nothing contained in the contract documents shall create any contractual relations between any subcontractor and the Government.

(End of clause)

AOC52.246-1 Final Inspection and Acceptance - Construction - Supplement (Mar 2007)

(a) No inspection or other action of the Government shall be construed to constitute a final acceptance of any portion of the work
under this contract until all work under the contract is completed. None of the work under the contract shall be deemed to be finally
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accepted until the Contractor, upon completion and final inspection of all work, is notified in writing of final acceptance of work
under the contract, or in lieu thereof, until final payment of the final voucher as prescribed in AOC52.232-4, Payments -
Construction. The provisions of FAR clause 52.246-12, Inspection of Construction are hereby modified by the provisions of this
paragraph with respect to the finality of acceptance of any portion of the work by the Government prior to completion of all work
under the contract.

(b) The Contractor shall notify the Contracting Officer, at least 10 days in advance, of the date the work will be fully complete and
ready for final inspection. Any additional costs incurred by the Government due to necessary reinspection of work found not ready for
final inspection upon the Contractor's notice of completion will be charged to the Contractor and deducted from the contract price.

(End of clause)

AOC52.246-6 Additional Warranty Coverage (Jun 2004)

If the Contractor receives from any manufacturer, supplier or subcontractor additional warranty coverage on the whole or any
component of the work required by this contract, in the form of time including any pro rata arrangements, or the Contractor generally
extends to his commercial customers a greater or extended warranty coverage, the Government shall receive corresponding warranty
benefits.

(End of clause)

52.223-3 Alt I Hazardous Material Identification and Material Safety Data (Jan 1997)- Alternate I (July 1995)

(a) "Hazardous material," as used in this clause, includes any material defined as hazardous under the latest version of Federal
Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this contract. The
hazardous material shall be properly identified and include any applicable identification number, such as National Stock Number or
Special Item Number. This information shall also be included on the Material Safety Data Sheet submitted under this contract.

Material (If
none, list
None)

Identification
No.

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other material to be
delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety Data Sheet, meeting
the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous material identified in
paragraph

(b) of this clause. Data shall be submitted in accordance with Federal Standard No. 313, whether or not the apparently successful
offeror is the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may result in the
apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which renders
incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly notify the Contracting
Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor of any
responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and local laws, codes,
ordinances, and regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or disposing of
hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with paragraph (h)(1) of this clause, in precedence
over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of Material Safety Data Sheets
(MSDS's), meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all hazardous
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materials identified in paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS's with the packing list or other suitable shipping
document which accompanies each shipment. Alternatively, the Contractor is permitted to transmit MSDS's to consignees in advance
of receipt of shipments by consignees, if authorized in writing by the Contracting Officer.

(2) For items shipped to consignees identified by mailing address as agency depots, distribution centers or customer supply centers,
the Contractor shall provide one copy of the MSDS's in or on each shipping container. If affixed to the outside of each container, the
MSDS's must be placed in a weather resistant envelope.

(End of clause)

52.225-9 Buy American Act--Construction Materials (Jan 2005)

(a) Definitions. As used in this clause--

"Component" means an article, material, or supply incorporated directly into a construction material.

"Construction material" means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for
incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or
supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and
distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the
construction site. Materials purchased directly by the Government are supplies, not construction material.

"Cost of components" means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into
the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free
entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including
transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of
components does not include any costs associated with the manufacture of the construction material.

"Domestic construction material" means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the
United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which
nonavailability determinations have been made are treated as domestic.

"Foreign construction material" means a construction material other than a domestic construction material.

"United States" means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a preference for domestic construction material.
The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and
(b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:

none

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government
determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject
to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by
more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or
inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available
commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include
adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;
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(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this
clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in
the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably
foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer
and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material,
adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is
noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include
the following information and any applicable supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction
Material
Description

Unit of
Measure

Quantity Price
(Dollars)*

Item 1: -- -- --
Foreign
Construction
Material
Domestic
Construction
Material
Item 2: -- -- --
Foreign
Construction
Material
Domestic
Construction
Material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]

(End of clause)

52.228-13 Alternative Payment Protections (July 2000)

(a) The Contractor shall submit one of the following payment protections:

___________________________________________________________________________
(b) The amount of the payment protection shall be 100 percent of the contract price.

(c) The submission of the payment protection is required within ________days of contract award.

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the Contracting Officer is
authorized to access funds under the payment protection when it has been alleged in writing by a supplier of labor or material that a
nonpayment has occurred, and to withhold such funds pending resolution by administrative or judicial proceedings or mutual
agreement of the parties.

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that signed the escrow
agreement.
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(End of clause)

52.228-14 Irrevocable Letter of Credit (Dec 1999)

(a) "Irrevocable letter of credit (ILC)," as used in this clause, means a written commitment by a federally insured financial institution
to pay all or part of a stated amount of money, until the expiration date of the letter, upon presentation by the Government (the
beneficiary) of a written demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or condition the letter
of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance and payment
bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and the ILC
(including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial institution as provided in
paragraph (d) of this clause, and -

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the offeror/Contractor
may submit an ILC with an initial expiration date estimated to cover the entire period for which financial security is required or may
submit an ILC with an initial expiration date that is a minimum period of one year from the date of issuance. The ILC shall provide
that, unless the issuer provides the beneficiary written notice of non-renewal at least 60 days in advance of the current expiration date,
the ILC is automatically extended without amendment for one year from the expiration date, or any future expiration date, until the
period of required coverage is completed and the Contracting Officer provides the financial institution with a written statement
waiving the right to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of -

(A) One year following the expected date of final payment;

(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period following final
payment.

(ii) For contracts not subject to the Miller Act, the later of -

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The offeror/Contractor
shall provide the Contracting Officer a credit rating that indicates the financial institution has the required rating(s) as of the date of
issuance of the ILC. Unless the financial institution issuing the ILC had letter of credit business of at least $25 million in the past year,
ILCs over $5 million must be confirmed by another acceptable financial institution that had letter of credit business of at least $25
million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

___________________________________________________________________________

Issue Date _______________

Irrevocable Letter of Credit No. ______________________

Account party's name ______________________

Account party's address ___________________________

For Solicitation No. RFP090004 (for reference only)

To: U.S. Government Agency

Architect of the Capitol

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to United States
$_______________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming financial institution's]
office at [issuing financial institution's address and, if any, confirming financial institution's address] and expires with our close of
business on _______________, or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming financial
institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at the office specified in
paragraph 1 of this Letter of Credit on or before the expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this Letter
of Credit that it is deemed to be automatically extended without amendment for one year from the expiration date hereof, or any future
expiration date, unless at least 60 days prior to any expiration date, we notify you or the transferee by registered mail, or other
receipted means of delivery, that we elect not to consider this Letter of Credit renewed for any such additional period. At the time we
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notify you, we also agree to notify the account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to either the
beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written direction of the
Government (the beneficiary) in a form satisfactory to the issuing financial institution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of State of confiring Financial
institution, if any, otherwise state of issuing financial institution .

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the UCP, the
financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after the resumption of our
business.

Sincerely,

Issuing financial institution

(f) The following format shall be used by the financial institution to confirm an ILC:

___________________________________________________________________________

(Date) _______________

Our Letter of Credit Advice Number _______________

Beneficiary: Architect of the Capitol

Issuing Financial Institution: ______________________

Issuing Financial Institution's LC No.: ______________________

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by name of issuing financial
institution for drawings of up to United States dollars _______________/U.S. $_______________ and expiring with our close of
business on the expiration date, or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at __________________.

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this Confirmation at our
offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this
confirmation that it be deemed automatically extended without amendment for one year from the expiration date hereof, or any
automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the issuing
financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this confirmation extended
for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, and ourselves, of its
election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of state of confirming financial
institution.

6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 of the UCP, we
specifically agree to effect payment if this credit is drawn against within 30 days after the resumption of our business.

Sincerely,

Confirming financial institution

(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

Confirming financial institution

(Date) _______________

___________________________________________________________________________
Pay to the order of Architect of the Capitol the sum of United States $_______________. This draft is drawn under Irrevocable Letter
of Credit No. _______________.

Architect of the Capitol
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[Beneficiary Agency]

Architect of the Capitol

[By]

(End of clause)

52.236-5 Material and Workmanship (Apr 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the most suitable
grade for the purpose intended, unless otherwise specifically provided in this contract. References in the specifications to equipment,
material, articles, or patented processes by trade name, make, or catalog number, shall be regarded as establishing a standard of quality
and shall not be construed as limiting competition. The Contractor may, at its option, use any equipment, material, article, or process
that, in the judgment of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in
this contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other equipment to be
incorporated into the work. When requesting approval, the Contractor shall furnish to the Contracting Officer the name of the
manufacturer, the model number, and other information concerning the performance, capacity, nature, and rating of the machinery and
mechanical and other equipment. When required by this contract or by the Contracting Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or articles. When directed to do so, the
Contractor shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, equipment,
material, and articles that do not have the required approval shall be installed or used at the risk of subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may require, in
writing, that the Contractor remove from the work any employee the Contracting Officer deems incompetent, careless, or otherwise
objectionable.

(End of clause)

52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements (Apr 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) on or adjacent
to the work site, which are not to be removed and which do not unreasonably interfere with the work required under this contract. The
Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will remain in
place. If any limbs or branches of trees are broken during contract performance, or by the careless operation of equipment, or by
workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site, and (2) on adjacent
property of a third party, the locations of which are made known to or should be known by the Contractor. The Contractor shall repair
any damage to those facilities, including those that are the property of a third party, resulting from failure to comply with the
requirements of this contract or failure to exercise reasonable care in performing the work. If the Contractor fails or refuses to repair
the damage promptly, the Contracting Officer may have the necessary work performed and charge the cost to the Contractor.

(End of clause)

52.243-7 Notification Of Changes

52.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions. "Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.

"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has so designated by
written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the
designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to
constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the
Contractor shall notify the Administrative Contracting Officer in writing, within 7 days (to be negotiated) calendar days from the date
that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the
Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the
Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in or knowledgeable
about such conduct;

Page 27 of 43

RFP090004



(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this clause,
including--

(i) What contract line items have been or may be affected by the alleged change;

(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on continued
performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost, delay or
disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue
performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the
Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer,
in either of which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or
communication as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the Contractor and to the
Contracting Officer. The Contracting Officer shall countermand any action which exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 7 days (to be negotiated) calendar days after receipt of
notice, respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise the Contractor
what additional information is required, and establish the date by which it should be furnished and the date thereafter by which the
Government will respond.

(e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the
Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any part
of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made--

(i) In the contract price or delivery schedule or both; and

(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are defective and
for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay reasonably
incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the Contractor
identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result of a
change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall
have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or
time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,
respectively, in (b) and (c) above.

NOTE: The phrases "contract price" and "cost" wherever they appear in the clause, may be appropriately modified to apply to
cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

52.252-2 Clauses Incorporated by Reference (Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es):

www.gsa.gov or www.arnet.com
(End of clause)

Clauses By Reference
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Clause Title

52.246-12 Inspection of Construction (Aug 1996)

Clauses By Reference
Clause Title

52.203-3 Gratuities (Apr 1984)

52.203-5 Covenant Against Contingent Fees (Apr 1984)

52.203-6 Restrictions On Subcontractor Sales To The Government (Sept 2006)

52.215-2 Audit and Records--Negotiation (June 1999)

52.222-4 Contract Work Hours and Safety Standards Act - Overtime Compensation (July 2005)

52.222-6 Davis Bacon Act (July 2005)

52.222-7 Withholding of Funds (Feb 1988)

52.222-8 Payrolls and Basic Records (Feb 1988)

52.222-9 Apprentices and Trainees (July 2005)

52.222-10 Compliance with Copeland Act Requirements (Feb 1988)

52.222-11 Subcontracts (Labor Standards) (July 2005)

52.222-12 Contract Termination-Debarment (Feb 1988)

52.222-13 Compliance with Davis-Bacon and Related Act Regulations (Feb 1988)

52.222-14 Disputes Concerning Labor Standards (Feb 1988)

52.222-15 Certification of Eligibility (Feb 1988)

52.222-26 Equal Opportunity (Mar 2007)

52.222-27 Affirmative Action Compliance Requirements for Construction (Feb 1999)

52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible Veterans

(Sept 2006)

52.222-36 Affirmative Action for Workers with Disabilities (June 1998)

52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans

(Sept 2006)

52.223-2 Affirmative Procurement of Biobased Products Under Service and Construction Contracts (Dec 2007)

52.223-6 Drug Free Workplace (May 2001)

52.227-1 Authorization and Consent (Dec 2007)

52.228-2 Additional Bond Security (Oct 1997)

52.228-12 Prospective Subcontractor Requests for Bonds (Oct 1995)

52.229-3 Federal, State and Local Taxes (Apr 2003)

52.232-23 Assignment Of Claims (Jan 1986)
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Clause Title

52.236-2 Differing Site Conditions (Apr 1984)

52.236-3 Site Investigation and Conditions Affecting the Work (Apr 1984)

52.236-6 Superintendence by the Contractor (Apr 1984)

52.236-7 Permits and Responsibilities (Nov 1991)

52.236-8 Other Contracts (Apr 1984)

52.236-11 Use and Possession Prior to Completion (Apr 1984)

52.236-12 Cleaning Up (Apr 1984)

52.236-13 Accident Prevention (Nov 1991)

52.236-26 Preconstruction Conference (Feb 1995)

52.242-13 Bankruptcy (July 1995)

52.243-4 Changes (June 2007)

52.246-21 Warranty of Construction (Mar 1994)

52.249-2 Termination for Convenience of the Government (Fixed-Price) (May 2004)

52.249-10 Default (Fixed-Price Construction) (Apr 1984)
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Supplementary Conditions

52.242-14 Suspension of Work (Apr 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work of this
contract for the period of time that the Contracting Officer determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or interrupted (1) by an
act of the Contracting Officer in the administration of this contract, or (2) by the Contracting Officer's failure to act within the time
specified in this contract (or within a reasonable time if not specified), an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the
contract modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension, delay, or
interruption to the extent that performance would have been so suspended, delayed, or interrupted by any other cause, including the
fault or negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term or
condition of this contract.

(c) A claim under this clause shall not be allowed-

(1) For any costs incurred more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply as to a claim resulting from a suspension order); and

(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.

(End of clause)

AOC52.201-1 Contracting Officers Authority (Jun 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of the requirements of this contract,
notwithstanding any provision contained elsewhere in this contract. In the event that the Contractor makes any change at the direction
of any person other than the Contracting Officer, the change will be considered to have been made without authority and no
adjustment will be made in the contract price to cover any increase in costs incurred as a result thereof.

(End of clause)

AOC52.201-2 Contracting Officers Technical Representative (COTR) (Mar 2005)

The Government shall provide the name, address and telephone number of the COTR at the time of contract award and the duties
thereby delegated to that person. Any subsequent change to the individual or the individual s responsibilities will be confirmed in
writing by the Contracting Officer. In no instance will the COTR be delegated authority to order any change in the contractor s
performance which would affect (a) cost or schedule for contracts for services or supplies, or (b) scope, the completion date for
intermediate phases or milestones, or overall completion date for contracts for construction.

(End of clause)

AOC52.204-6 Capitol Complex Conditions Affecting Contractor Operations (May 2008)

Capitol Complex operations are, at irregular and unanticipated times, interrupted due to events that can occur on the Capitol Complex,
e.g., funerals that utilize the Rotunda, closure of Congressional buildings due to unusual activities, etc. These events can impact AOC
contractor operations. Any AOC contractor that becomes aware of an event that may affect its operations on the Capitol Complex
may go to www.aoc.gov/business/contractors to receive current information of the operational status of the Capitol Complex. Before
ceasing or limiting its operations, the Contractor must obtain written approval from the Contracting Officer.

(End of clause)

AOC52.211-5 Commencement, Prosecution and Completion of Work (Mar 2007)

(a) All work to be performed under this contract shall be completed within 210 calendar days after the date of contract award. No
work under this contract shall be performed on Saturdays, Sundays or Federal holidays and, for work performed in the District of
Columbia, Presidential Inauguration Day, except with prior approval of the Contracting Officer.

(b) Time for completion of the contract work will be adjusted only in accordance with applicable clauses, e.g., Differing Site
Conditions, Changes, Changes - Supplement , Suspension of Work, or other clauses, as appropriate.
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(End of clause)

AOC52.223-5 Special Security Requirements - Services (JUN 2007)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or leave United States Government property
during performance of the work, will be subject to clearance, inspection and identification procedures conducted by the United States
Capitol Police.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by passing through x-ray screening
devices. In addition, all handbags and all hand-carried items shall be screened by x-ray devices prior to their entry into the building.

(c) All personnel provided by the Contractor and employed on the site of the work will be subject to a security background
investigation. Each employee will be required to fill out an I.D. Request Form and U.S. Capitol Police Request for check of Criminal
History Records and each employee will be photographed and fingerprinted. The Contractor shall provide any assistance required by
any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees will be required, on a one-time basis, to be
fingerprinted in Washington D.C. The location for the Electronic Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild
Building, 499 South Capitol Street SW, Washington, DC 20003.

(e) Within seven (7) calendar days after the date of contract award, the Contractor shall submit to the Contracting Officer's Technical
Representative (COTR) a list of all employees proposed to be employed on this contract. This list shall include the employee's full
name, date of birth and social security number.

(f) While security background investigations are in process, the Contractor's employees must not be granted access to the Capitol Hill
complex to perform work or provide services for the AOC unless they are escorted by an AOC staff member. "Escorted" is defined to
mean that the AOC staff member will remain with the employee(s) at all times during the performance of the work. Any of the
Contractor's employees who are perceived by the Contracting Officer as a security risk as a result of evidence discovered in the
background security investigation will not be issued an Identification Card, will be denied access to the site of the work, and the
Contractor will be directed to remove such employee from performance of any of the contract work, whether it be on or off the work
site. Any contractor employee denied access to the site of work on a contract or task/delivery order as a result of a security
investigation may not apply for access to any other AOC/U.S. Supreme Court contract or task/delivery order work site.

(g) An identification card, with photograph, will be prepared for each employee of the Contractor requiring access to the site. The
identification card shall be dated to indicate the period of time for which it is to remain valid - from the date the employee reports for
duty until the applicable date which occurs first: the expiration of the contract, or the last date of the employee's tour of duty with the
Contractor. All contractor personnel must wear the ID badge whenever on the Capitol complex premises or when attending off-site
functions on behalf of the AOC. ID badges must be worn in such a manner that contractor personnel can be easily identified as such.

(h) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor personnel, who is removed for any reason including but not
limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor personnel, whose performance under the contract is completed
in advance of final contract job completion; and

(3) All outstanding ID badges issued for the contractor and its employees, including subcontractor personnel, within 24 hours of on
site contract job completion.

(i) ID badges are to be hand delivered by the contractor within 24 hours of any of the events listed under (f) above to the Contracting
Officer's Representative.

(j) The Contractor's failure to return any ID badge, access card, or key issued under this contract or order shall result in a deduction of
$100.00 from the contract per ID badge, access card, and/or key not returned.

(End of clause)

AOC52.223-8 Delivery Vehicle Inspection Requirements (Apr 2008)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or leave United States Government property
during performance of work under this contract will be subject to clearance, inspection, and identification procedures conducted by the
United States Capitol Police.

(b) All delivery vehicles carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security screening shall
utilize the alternative Delivery Access Point located at Third and Maryland Avenue, SW, Washington, DC, for inspection prior to
making deliveries to any building within the Capitol Complex, including, but not limited to, the U.S. Capitol Building; the U.S.
Botanic Garden; the Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford House Office
Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial Library of Congress buildings; the Capitol Power Plant;
the Capitol Visitors Center; and the U.S. Supreme Court and Thurgood Marshall Federal Judiciary Buildings.

(c) 4700 Shepherd Parkway SW inspection facility. All other vehicles making deliveries to the above listed locations except for
the U. S. Supreme Court shall utilize the off-site inspection and screening facilites at 4700 Shepherd Parkway SW, Washington,
DC 20032.
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(d) For all deliveries within seven calendar days or prior to the first delivery, the contractor shall provide the following information to
the U.S. Capitol Police:

(1) List of drivers;

(2) Date of birth for each driver;

(3) Social Security Number of each driver;

(4) Vehicle make;

(5) Vehicle model;

(6) License tag number and state where vehicle is licensed;

(7) Color of vehicle; and

(8) Contractor name, if shown on the vehicle.

(e) Information for deliveries made through the Shepherd Parkway facility must be faxed to (202) 226-0571. For verification of
receipt, the contractor may call (202) 226-0905. Updates to the information must be renewed April 30, August 31, and December 31
of each year and provided to the U.S. Capitol Police whenever repetitive deliveries are anticipated.

(f) Any delivery that does not fall into the before mentioned categories should be coordinated, in advance, with the applicable
government point of contact.

(End of clause)

AOC52.236-11 Submittals (Jun 2004)

(a) The Contractor shall deliver all required submittals within the times specified elsewhere in this contract. Unless specifically stated
otherwise, four (4) sets of each item shall be delivered by the contractor to the Contracting Officer s Technical Representative. An
in-depth description of these submittals can be found in the appropriate technical sections of the specification. Any Schedule of Work
prepared shall reflect delivery of these items. Failure to provide timely delivery of these submittals may be considered to be grounds
for termination for default.

(b) The Government will review the submittals and either approve them as submitted, or mark required changes on them. If change
are required, the Contractor shall deliver revised submittals for approval by the Government which incorporate all of the required
changes within two weeks after receipt by the Contractor of the marked-up submittals.

(End of clause)

AOC52.242-2 Contractor Performance Evaluations (Dec 2006)

At the conclusion of contract performance and/or at any point during the performance of this contract, the AOC may elect to evaluate
the Contractor and submit a final or interim performance evaluation into the appropriate on-line database designated as the repository
of Contractor evaluations for the Federal Government. Any evaluation submitted shall include input from the Contracting Officer's
Technical Representative and other agency personnel, as appropriate, and the Contracting Officer. The Contractor shall have the
opportunity to review any evaluations and submit supporting information for any differing of positions between the Contractor and the
AOC in accordance with the protocol established by the specific on-line database.

(End of clause)
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Representations and Certifications

AOC52.204-2 Data Universal Numbering System (Duns) Number (Jun 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the offeror s name and address exactly as
stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet directly to obtain one. A DUNS number will
be provided immediately by telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the
following information:

(1) Company name,

(2) Company address;

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and Bradstreet Information
Services office from the Internet home page at http://www.customerservice@dnb.com. If an offeror is unable to locate a local service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(d) Enter DUNS number:_________________________.

(End of provision)

AOC52.204-3 Representations and Certifications (Nov 2004)

The offeror shall properly execute and submit with its offer the Representations and Certifications contained herein. Insert
information in spaces provided as applicable.

(End of provision)

AOC52.209-1 Organizational and Personal Conflicts of Interest (Oct 2008)

(a) The offeror certifies that, to the best of the its knowledge and belief, there _____ are _____ are not any relevant facts or
circumstances which could give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5.

(b) The offeror certifies that, to the best of its knowledge and belief, there ____ are _____ are not any relevant facts or circumstances
which could give rise to a personal conflict of interest, as defined in FAR Subpart 9.5.

(c) If this procurement is for the construction of a building or building structure, or providing one or more system or item(s) that were
engineered, designed, or developed under a previous contract or subcontract, by completing the certification in paragraphs (a) and (b)
of this provision, the offeror certifies that, to the best of its knowledge and belief, it or none of its principals participated in the
previously awarded contract for the engineering, designing, or developing of the requirements in this solicitation.

(End of provision)

AOC52.209-3 Company Principals (Oct 2008)

The offeror represents that the following persons are principals (see FAR 52.209-5(a(1)(ii)(2), Certification Regarding Debarment,
Suspension, Proposed Debarment, and Other Responsibility Matters, for definition of "principals") of the offeror's company. If none
in the title(s) shown, indicate "none".

___________________________________ _________________________________

Chief Executive Officer (print name) President (print name)

Page 34 of 43

RFP090004



___________________________________ _________________________________

Vice President (print name) Secretary (print name)

___________________________________ _________________________________

Treasurer (print name) Director (print name)

___________________________________ _________________________________

Controller (print name and title) Other (print name and title)

(End of provision)

AOC52.215-8 Authorized Negotiators (Jun 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the Government in connection with this
Request for Proposal:

Name: _____________________________________ Title: _______________________________

Telephone: _________________________________ E-Mail: ______________________________

Name: _____________________________________ Title: _______________________________

Telephone: _________________________________ E-Mail: ______________________________

Name: _____________________________________ Title: _______________________________

Telephone: _________________________________ E-Mail: ______________________________

(End of provision)

AOC52.219-2 AOC52.219-2 Small Business Representations and Certifications (Sep 2008)

(a) The North American Industry Classification System (NAICS) code for this procurement is 238220 and the small business size
standard is ______________ (if this requirement is for manufacturing or trade) or $ 14,000,000.00 (if this requirement is for services,
including construction).

(b) The Architect of the Capitol maintains information on the types of contractors to whom contract and order awards are made in
order to monitor the success of our efforts to improve contracting opportunities in the small business community. Therefore, each
offeror shall complete the information regarding the classification of its type of entity.

(c) Definitions. As used in this provision --

"Small business" means a business concern that is organized for profit, has a place of business in the United States, and does not
exceed the size standard for its industry. It may be a sole proprietorship, partnership, corporation, or any other legal entity.

"Service-disabled veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is
owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more service-disabled veterans; and (2) the management and daily business operations of which are
controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability,
the spouse or permanent caregiver of such veteran.

"Veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is owned by one or
more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more veterans; and (2) the management and daily business operations of which are controlled by one or
more veterans.

"Women-owned small business concern" means a small business concern (1) that is at least 51 percent owned by one or more women
or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and (2)
whose management and daily business operations are controlled by one or more women.

"Large business concern" is an entity that is organized for profit, has a place of business in the United States, and exceeds the size
standard for its industry.

"Nonprofit organization" is an entity that is not organized for profit, e.g., the American Red Cross, universities, and foundations.

"Foreign contractor" is an entity organized for profit that is not in the United States.

(d) Small disadvantaged business, women-owned small business, veteran-owned small business, service-disabled veteran-owned
small business, and HUBZone small business concerns are subcategories of small business. Small disadvanted business and
HUBZone small business concerns require certification by the U.S. Small Business Administration. Additional information is
available at http://www.sba.gov.

(e) For entities organized for profit, the size standards for each industry can be found at
http://www.sba.gov/gopher/Government-Contracting/Size/. A business is large if the number of employees or revenue amount
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exceeds that shown in the applicable industry.

(f) Indicate below the information that best describes your organization and check all categories that apply. For example, if your
organization is women-owned and veteran-owned small business, then check "Small Business", Women-owned small business", and
"Veteran-owned small business".

______________ Nonprofit organization (do not check any other box).

______________ Large business (do not check any other box).

______________ Foreign contractor (do not check any other box).

______________ State/local/Federal government agency (do not check any other box).

______________ Small business (see 13 CFR Part 121).

______________ HUBZone small business (see 13 CFR Part 126).

______________ Small disadvantaged business (see 13 CFR 124.1002).

______________ Service-disabled veteran-owned small business (see 38 U.S.C. 101(2) and 38 U.S.C. 101(16)).

______________ Veteran-owned small business (see 38 U.S.C. 101(2)).

______________ Women-owned small business.

(End of provision).

52.203-2 Certificate Of Independent Price Determination (Apr 1985)

(a) The offeror certifies that--

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other offeror or competitor relating to--

(i) Those prices;

(ii) The intention to submit an offer; or

(iii) The methods or factors used to calculate the prices offered.

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror
or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation)
unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the
purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory--

(1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid or proposal, and that the
signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have not
participated, and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision [insert full name of
person(s) in the offeror s organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror s organization];

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this provision have not participated, and
will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of
this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with its offer a signed statement setting
forth in detail the circumstances of the disclosure.

(End of provision)

52.204-3 Taxpayer Identification (Oct 1998)

(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that
files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS)
to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer
Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection
requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
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regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal
Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship
with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in
FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

__TIN: ______________________.

__TIN has been applied for.

__TIN is not required because:

__Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the
conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the
United States;

__Offeror is an agency or instrumentality of a foreign government;

__Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

__Sole proprietorship;

__Partnership;

__Corporate entity (not tax-exempt);

__Corporate entity (tax-exempt);

__Government entity (Federal, State, or local);

__Foreign government;

__International organization per 26 CFR 1.6049-4;

__Other _______________.

(f) Common parent.

__Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

__Name and TIN of common parent:

Name ______________________.

TIN ______________________.

(End of provision)

52.209-5 Certification Regarding Responsibility Matters (May 2008)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are __ are not __ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any
Federal agency;

(B) Have __ have not __, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against
them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion,
violating Federal criminal tax laws, or receiving stolen property;

(C) Are __ are not __ presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of
any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision;

(D) Have __, have not __, within a three-year period preceding this offer, been notified of any delinquent Federal taxes in an amount
that exceeds $3,000 for which the liability remains unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:

(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not finally determined
if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the liability, the liability is not finally
determined until all judicial appeal rights have been exhausted.

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax liability when full
payment was due and required. A taxpayer is not delinquent in cases where enforced collection action is precluded.

(2) Examples.
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(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. § 6212, which entitles the taxpayer to seek Tax Court
review of a proposed tax deficiency. This is not a delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax
Court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been issued a notice
under I.R.C. § 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals contesting the lien filing, and to further
appeal to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the taxpayer is entitled to contest
the underlying tax liability because the taxpayer has had no prior opportunity to contest the liability. This is not a delinquent tax
because it is not a final tax liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer
has exercised all judicial appeal rights.

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. § 6159. The taxpayer is making timely payments and is
in full compliance with the agreement terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full
payment.

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection action is stayed under
11 U.S.C. 362 (the Bankruptcy Code).

(ii) The Offeror has __ has not __, within a three-year period preceding this offer, had one or more contracts terminated for default by
any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary
management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary,
division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious,
or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror
learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award
under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility.
Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may
render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good
faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when
making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.

(End of provision)

52.223-1 52.223-1 Biobased Product Certification (Dec 2007).

Biobased Product Certification (Dec 2007)

As required by the Farm Security and Rural Investment Act of 2002 and the Energy Policy Act of 2005 (7 U.S.C. 8102(c)(3)), the
offeror certifies, by signing this offer, that biobased products (within categories of products listed by the United States Department of
Agriculture in 7 CFR part 2902, subpart B) to be used or delivered in the performance of the contract, other than biobased products
that are not purchased by the offeror as a direct result of this contract, will comply with the applicable specifications or other
contractual requirements.

(End of provision)
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Solicitation Conditions

AOC52.204-5 AOC52.204-5 Registration In The Central Contractor Registration (CCR) (Nov 2007)

(a) The Architect of the Capitol anticipates that in the future the agency's contractors may have to register in the CCR database. This
is the primary vendor database for the Executive Branch of the U.S. Federal Government. CCR collects, validates, stores, and
disseminates data in support of agency acquisition missions.

(b) CCR requires vendors to complete a one-time registration to provide basic information relevant to procurement and financial
transactions. Vendors must update or renew their registration at least once per year to mainatain an active status. CCR validates the
vendor information and electronically shares the secure and encrypted data with the Federal agencies' finance offices to facilitate
paperless payments through electronic funds transfer (EFT).

(c) The AOC is now encouraging all vendors to register in the CCR if they have not already done so. Vendors can register on line at
http://ccr.gov. This internet site contains all pertinent information for registrration as well as provides contact points for help when
registering.

(End of provision)

AOC52.206-1 AOC52.206-1 Procurement Authority for the Architect of the Capitol (Sep 2007)

The authority for all purchase orders and contracts awarded by the Architect of the Capitol is 41 U.S.C. 5, 41 U.S.C. 6a-1, and 41
U.S.C. 6a-2, as amended by Public Laws 107-68, 108-7, and 108-83.

(End of Provision)

AOC52.215-1 Instructions to Offerors (Jul 2007)

(a) Definitions. As used in this provision --

Proposal modification is a change made to a proposal before the solicitation s closing date and time, or made in response to an
amendment, or made to correct a mistake at any time before award.

Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting
Officer as the result of negotiations.

Time, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays,
Sundays, and legal holidays, including Presidential Inauguration Day. However, if the last day falls on a Saturday, Sunday, or legal
holiday, including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. Failure to do so will be at the offeror s risk. Each
offeror shall furnish the information required by the solicitation. The offeror will be held responsible for full knowledge of all
information contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals, modifications, and revisions shall be enclosed, in the quantities
specified elsewhere in this solicitation, in sealed envelopes. With each copy of the form entitled, "SOLICITATION, OFFER, AND
AWARD", the offeror shall enclose the completed Schedule page; offer guarantee, if required; and Representations and
Certifications. Address envelopes to: Architect of the Capitol, Procurement Division, Ford House Office Building, Attn: Ryan
Kirkwood, Room H2-263 Bid Room, Second and D Streets, S.W., Washington, DC 20515. Offeror shall write Bid Documents
Enclosed, H2-263 Bid Room, and write the solicitation number, time and date for receipt of offers on the exterior of the package on
the same side as the address. Telegraphic or facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen mail being delivered to the U.S. Capitol Complex of
buildings preclude the use of U. S. Postal Service by offerors to deliver their proposals submitted in response to this solicitation. In
addition, because all packages must be screened for security purposes at a central location prior to their delivery, the Architect of the
Capitol cannot accept packages containing offers hand carried directly to the Bid Room address within the Ford House Office
Building, or any other location in the U.S. Capitol Complex of buildings. See Notice for Delivery on the front of the solicitation.

(3) To assist in tracking of proposals, offerors are requested to fax a copy of their signed Solicitation, Offer and Award form as well
as a copy of the FEDEX or UPS receipt to Ryan Kirkwood to (866) 837-6609 at the time of the issuance of their proposal.

(4) The only acceptable method by which offerors can deliver their responses to this solicitation shall be via Federal Express (FEDEX)
or United Parcel Service (UPS). Offers submitted via any other method will be rejected. OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL. See notice attached to this solicitation for special instructions.

(d) Submission, modification, revision, and withdrawal of proposals. (1) Offerors are responsible for submitting proposals and any
modifications or revisions so as to reach the Government office designated in the solicitation by the time specified in the
solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m. local time, for the designated Government office
on the date that the proposal or revision is due.
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(2) Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time
specified for receipt of offers is late and will not be considered unless it is received before award is made, the Contracting Officer
determines that accepting the late offer would no unduly delay the acquisition, and-

(i) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of
entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of proposals and
was under the Government s control prior to the time set for receipt of proposals; or

(iii) It is the only proposal received.

(3) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government, will be
considered at any time it is received and may be accepted.

(4) Acceptable evidence to establish the date of receipt at the Government installation includes the time/date stamp of that installation
on the offer wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(5) If an emergency or unanticipated event interrupts normal Government processes so that offers cannot be received at the
Government office designated for receipt of proposals by the exact time specified in the solicitation and urgent Government
requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before award. Proposals may be withdrawn in person by an
offeror or an authorized representative if the identity of the person requesting withdrawal is established and the person signs a receipt
for the proposal before award.

(End of provision)

AOC52.215-2 Interpretations and Amendments (Jun 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it
in writing no later than fourteen calendar days prior to the date established for receipt of offers. Oral explanations or instructions
given before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or e-mail for an interpretation or correction of any
ambiguity, inconsistency, or error in the contract documents which they may discover or which should have been discovered by a
reasonably prudent offeror. Such requests or objections to materials or methods of construction shown or specified shall be directed to
the attention of the Contracting Officer at least fifteen (15) calendar days prior to the date specified for receipt of proposals. Written
requests shall be transmitted via e-mail to rkirkwoo@aoc.gov or via facsimile to (866) 837-6609.

(c) Any interpretations or corrections, as well as any additional modifications the Contracting Officer may desire to include, will be in
the form of amendments, in writing, which will be sent on the same date to all offerors if that information is necessary in submitting
offers or if the lack of it would be prejudicial to other prospective offerors and shall become a part of any subsequent contract. The
Contracting Officer reserves the right to answer only such questions as have, in his opinion, a definite bearing upon the proposals to be
submitted.

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation by:

(i) Signing and returning the amendment;

(ii) Identifying the amendment number and date in the space provided for this purpose on the form for submitting a offer;

(iii) Letter or telegram; or

(iv) Facsimile, if facsimile offers are authorized in the solicitation.

(2) The Government must receive the acknowledgment by the time and at the place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by amendments will not be accepted, and any information
that may possibly be gained by offerors in that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain unchanged.

(End of provision)

AOC52.215-3 Restriction on Disclosure and Use of Data (Jun 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government
except for evaluation purposes, shall

(a) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed--in
whole or in part--for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result
of--or in connection with--the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the
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extent provided in the resulting contract. This restriction does not limit the Government s right to use information contained in this
data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets (insert
numbers or other identification of sheets) ; and

(b) Mark each sheet of data it wishes to restrict with the following legend:

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

(End of provision)

AOC52.215-7 Preparation of Proposals - Construction (Jun 2004)

(a) Offers shall be submitted, in the quantities as stated elsewhere in this solicitation, on the accompanying printed form
entitled, SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair) and copies thereof, with blank spaces
suitably filled in. Erasures or other changes on any or all submissions shall be initialed by the signer of the offer.

(b) Copies of the offer shall be identical and each copy shall give the full business address of the offeror, and be signed by him (see
Block 20B of the form entitled, SOLICITATION, OFFER, AND AWARD (Construction, Alteration, or Repair ) with his usual
signature. Offer by partnerships shall furnish the full names of all partners, and shall be signed with the partnership name by one of
the members of the partnership or by an authorized representative, followed by the signature and designation of the person
signing. Offers by corporations shall be signed with the legal name of the corporation, followed by the name of the State of
incorporation and by the signature and designation of the president, secretary, or other person authorized to bind it in the matter. The
name of each person signing shall be typed or printed below the signature. An offer by a person who affixes to his signature the
word president , Secretary , agent , or other designation, without disclosing his principal, may be held to be the offer of the
individual signing. When requested by the Government, satisfactory evidence of the authority of the offer signing in behalf of the
corporation shall be furnished.

(End of provision)

AOC52.215-9 Failure to Submit Offer (Jun 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation, unless it specifies otherwise. Instead,
they should advise the issuing office by letter, postcard, or established electronic commerce methods, whether they want to receive
future solicitations for similar requirements. If a recipient does not submit a proposal and does not notify the issuing office that future
solicitations are desired, the recipient s name will be removed from the applicable mailing list.

(End of provision)

AOC52.228-7 Offer Guarantee - Construction (Dec 2006)

(a) An offer guarantee is required for all offers exceeding $100,000. For a new definitive contract (one containing no provisions for
issuance of task orders) or purchase order, the amount of the offer guarantee is based upon the proposed amount of the offer. For a
requirements contract, the offer guarantee is based upon the price payable for the estimated total quantity. For an indefinite-quantity
contract, the offer guarantee is based upon the price payable for the specified minimum quantity. The price of any options is not
included except for those options exercised at the time of the contract award.

(b) Failure to furnish an Offer Guarantee in the required form and amount, with and as a part of the proposal, will be cause for
rejection of the proposal.

(c) The offeror shall furnish an Offer Guarantee of not less than 20% of the proposed price in the form of a firm commitment
consisting of a Bid Bond, Certified Check, Cashier's Check, Irrevocable Letter of Credit, or Postal Money Order made payable to the
Architect of the Capitol, or under Treasury Department Regulations certain bonds or notes of the Unites States. The Contracting
Officer will return Offer Guarantees, other than Bid Bonds, (1) to unsuccessful offerors as soon as practicable after evaluation of the
proposals; and (2) to the successful offeror upon execution of contractual documents and bonds (including any necessary coinsurance
or reinsurance agreements), as required by the offer as accepted.

(End of provision)

AOC52.232-14 Submission of Electronic Funds Transfer Information (Oct 2008)

(a) Method of payment. All payments by the Government under any contract resulting from this solicitation shall be made by
electronic funds transfer (EFT) except as provided in paragraph (a)(2) of AOC52.232-6, Payment by Electronics Funds Transfer -
Other Than Central Contractor Registration.

(b) Mandatory submission of EFT information. The offeror must submit SF 3881, ACH VENDOR/MISCELLANEOUS PAYMENT
ENROLLMENT FORM, with its proposal. Award cannot be made without this properly prepared form.
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(End of provision)

AOC52.236-13 Visit to the Site of the Work - Construction (Jun 2004)

(a) It is strongly recommended that all prospective offerors visit the site where the work is to be performed, compare the work
requirements with existing conditions, verify dimensions, if necessary, and fully inform themselves regarding the nature and scope of
the proposed work and the conditions under which it will be conducted. Offerors shall also inform themselves regarding other work,
if any, being done or to be done by or for the United States government, the District of Columbia government and utility companies,
by contract or otherwise, where such work may affect or be affected by the operations under the contract. Failure to take these
precautions will in no way relieve the successful offeror from his obligation to furnish all materials, services, labor, and any other
requirements necessary to complete the work satisfactorily under the conditions established by the contract documents and without
additional expense to the Government.

(b) A pre-proposal meeting will be conducted at the Ford House Office Building 2nd & D St. Room H2-548 Washington, D.C. for all
prospective offerors on

11/20/2008 at 10:00am, local time.

(c) The Architect will conduct one field inspection of the work immediately following the pre-proposal meeting. Those intending to
participate shall meet at the address above. Information concerning the meeting may be obtained by telephoning Ryan Kirkwood

at (202) 226-1947.

(d) Offerors are encouraged to submit all questions in writing at least five (5) working days prior to the conference. Questions will be
considered at any time prior to or during the conference; however, offerors will be asked to confirm verbal questions in
writing. Subsequent to the conference, an amendment to the solicitation containing an abstract of the questions and answers, and a list
of attendees, will be disseminated.

(e) Offerors are cautioned that, notwithstanding any remarks or clarifications given at any site visit, the pre-proposal conference or
field inspection, all terms and conditions of the solicitation remain unchanged unless they are changed by amendment to the
solicitation. If the answers to conference questions, or any solicitation amendment, create ambiguities, it is the responsibility of the
offeror to seek clarification prior to submitting an offer.

(End of provision)

52.216-1 Type of Contract (Apr 1984)

The Government contemplates award of a Firm Fixed Priced Construction contract resulting from this solicitation.

(End of provision)

AOC52.215-4 Contract Award - Lowest Priced Technically Acceptable (May 2008)

(a) The Government will evaluate offers in response to this solicitation and award a contract without discussions to the responsible
offeror whose offer, conforming to the solicitation, will be most advantageous to the Government considering only price and the
price-related factors specified elsewhere in the solicitation. Therefore, the offeror s initial proposal should contain the offeror s best
terms from a price standpoint. The Government reserves the right to conduct discussions.

(b) The Government may

(1) Reject any or all offers;

(2) Accept other than the lowest offer; and

(3) Waive informalities or minor irregularities in offers received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive limitation in the
solicitation or the offer.

(d) A written award or acceptance of offer mailed or otherwise furnished to the successful offeror within the time for acceptance
specified in the offer shall result in a binding contract without further action by either party. Before the offer's specified expiration
time, the Government may accept an offer (or part of an offer as provided in Paragraph (c) of this clause), whether or not there are
negotiations after its receipt, unless a written notice of withdrawal is received before award. Negotiations conducted after receipt of
an offer do not constitute a rejection or counteroffer by the Government.

(e) Neither financial data submitted with an offer, nor representations concerning facilities or financing, will form a part of the
resulting contract. However, if the resulting contract contains a clause providing for price reduction for defective cost or pricing data,
the contract price will be subject to reduction if cost or pricing data furnished is incomplete, inaccurate, or not current.

(f) The Government may determine that an offer is unacceptable if the prices proposed are materially unbalanced between line items
or sub line items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line
items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be
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rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(End of provision)

52.225-10 Notice of Buy American Act Requirement--Construction Materials (May 2002)

(a) Definitions. "Construction material," "domestic construction material," and " foreign construction material," as used in this
provision, are defined in the clause of this solicitation entitled "Buy American Act -Construction Materials" (Federal Acquisition
Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy
American Act should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The
offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9
in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act before submitting
its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act, based on claimed
unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on
unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not
request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the
clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate
price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on
the use of any foreign construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9
does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the
offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for
which an exception was requested -

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

(End of provision)
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DIVISION I

DIVISION I - GENERAL REQUIREMENTS

PART I - GENERAL

1.1 DESCRWIlON OF REQUIREMENTS:

GENERAL REQUIREMENTS

A. General Requirements: The provisions or requirements of Division·J apply to entire work of
Contract and, where so indicated, to other clements which are included in projcct, and include, but
are not limited to the following:

I. Summary of the Work.
2. Project Coordination.
3. Definitions and Standards.
4. Schedules and Reports.
5. Submittals.
6. Temporary Facilities and Controls.
7. Products.
8. Project Closeout.

1.2 SUMMARY OF TIlE WORK:

A. ProjectIWork Identification:

1. General: Project name is "Building Thermal Enve/opeand AirDistribution Analysis", Ford
House Office Building, Washington, D.C., as shown on Contract Documents prepared by
the Architect of the Capitol (AGC). Drawings and specifications are dated I August 2008.

2. Summary by Reference: Work of the Contract can be summarized by references to the
SCHEDULE, GENERAL CONDmONS, SUPPLEMENTARY CONDITIONS, Official
Procedure for Making Changes in Contracts, Specification Sections, Drawings,
Amendments and Modifications to the contract documents issued subsequent to the initial
printing of this Project Manual and including, but not necessarily limited to, printed
matcrial referenced by any of thesc.

3. Abbreviated Written Summary: Briefly and without forcc and effect upon the contract
documents, the work of the Contract ean be summari7"Cd as follows:

The scope of the project encompasses the replacement of thc controllers on the existing
YAY tenninal boxes and the addition of thennostats as required for the air distribution
systems serving the first floor thru and including the 6ln floor of the Ford House Office
Building. Following installation of the controllers, the minimum-maximum CFM
adjustment will be made and field checked to verify that the box responds to the thcnnostat
commands. Air balancing will be included for the linear diffusers associated with each
VAYbox.
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DIVISION 1

4.

5.

6.

GENERAL REQUIREMENTS

Infonnational Drawings: Drawings indicated as "For Information Only" are included for
convenience with the Contract Documents and are NOT Contract Documents. These
drawings contain information requested by the AGe for the use of the Architect and other
consultants to the AOe. The Contractor is expected to independently veritY all infonnation
sho\V11 and provide his OWTI surveys, testing, and verification ofconditions shown therein.

Usc of the Contract Documents: The Contract Documents are comprised of the Drawings,
Specifications, the Amendments, the Contract, approved Changes and other directives.
These documents are not to be used separately for bid or construction as they represent the
entirety of the project. The Contractor is responsible for insuring that the documents arc
used together.

Phasing Plan: No Phasing Plan is included in the Contract Documents. The Contractor is
expected to complete all work sequentially to provide the minimum disruption of normal
building operations in the area. The Contractor will provide his own plan for approval by
the Architect showing proposed sequencing of the work and coordination with the
Government.

B. Contractor Usc of Premises:

1. General: The Contractor shall limit his use of the premises to the work indicated, so as to
allow for the Government's occupancy and use by the public.

2. Contractor Use of the Existing Building: During the construction pcriod the site and the
building will be occupied by Members of Congress, other Government employees and the
general public. Maintain the existing building in a safe and weather-tight condition
throughout the construction period. Repair damage caused by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period. Cooperate fully with the Architect or his representative during
construction operations to minimize conflicts and to facilitate Government usage.

a. Clear Passage: Keep public areas such as hallways, stairs, elevator lobbies and toilet
rooms free from accumulation ofwaste material, rubbish or construction debris.

b. Smoking or open fires will not be permitted within the building enclosure or on the
premises.

c. Temporary Elevator Use: The Architect will designate elevators available for usc of
Contractor's personnel. Use ofother than designated elevators will not be permitted.

3. Limitations on Use of the Site: Limitations on site usage as well as specific requirements
that impact site utilization are indicated on the Drawings and by other Contract Documents.
Portions of the site beyond areas on which work is indicated are not to be disturbed. In

addition to these limitations and requirements, administer allocation of available space
among entities needing both access and space so as to produce the best overall efficiency in
performance of the total work of the project. Schedule deliveries so as to minimize spacc
and time requirements for storage of materials and equipment on site.
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DIVISION I

a.

b.

c.

GENERAL REQUIREMENTS

Unless designated for sole Contractor usc, keep existing driveways and entrances
serving the premises clear and available to the Government and its employees at all
times. Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.
Maintain driveways between and around combustible material storage piles at least
15' wide and free of accumulation of rubbish, equipment and materials. Maintain
access for fire fighting equipment.
Do not unreasonably encumber the site with materials or equipment. Confine
stockpiling ofmaterials to the areas approved by the Architect. Ifadditional storage
is necessary, obtain and pay for such storage off-site.

4. Construction Parking Control: Parking space for personal vehicles is not available on the
site. Obtain approval of Architect for parking of construction motor vehicles or other
equipment on the site.

C. Government Occupancy: The Government will occupy the entire building for the duration ofthe
project..

D. Protection ofGovernment Property: The Contractor is expected to take all reasonable precautions
to protect U.S. Government Property. In the event ofdamage to or theft ofGovernment Property,
the Contractor will be held fully responsible for his own personnel, his subcontractor's personnel
and their actions.

E. Mechanical/Electrical Requirements of General Work: Except as othenvisc indicated, comply
with applicable provisions of The National Electrical Code (NEC) and standards by National
Electrical Manufacturer's Association (NEMA) for electrical components ofgeneral work. Where
applicable, provide products listed and labeled by nationally recognized independent testing and
labeling organizations.

1.3 PROJECT COORDINATION:

A. Coordination and Meetings: Prepare a written memorandum on required coordination activities.
Include such items as required notices, reports and attendance at meetings. Distribute this
memorandum to each entity performing work at the project site. Prepare similar memorandum for
separate contractors where interfacing of their work is required.

I. Continuously coordinate the work of subcontractors to ensure proper processing and
progress of the work. Require each subcontractor to examine work ofother trades and all
sections ofspecifications to assure satisfactory installation of, and connection between, his
work and work of other trades.

a. Provide other parties, to the extent their work is affected by this work, all information
necessary for the proper execution of their work. Arrange and conduct work so that
other parties may complete their work at the site according to schedule. All work
under this contract shall be carefully coordinated with work under other such
contracts.
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2.

GENERAL REQUIREMENTS

The Contractor shall maintain a complete sel ofContract Documents on the site during the
execution of this contract. All Drawings and Specifications shall be posted with the latest
infonnation and Changes.

B. General Installation Provisions:

1. Pre-Installation Meetings: Hold a pre-installation meeting at the project site well before
installation ofeach unit ofwork which requires coordination with other work. Installerand
representatives of the manufacturers and fabricators who are involved in or affected by that
unit ofwark, and with its coordination or integration with other work that has preceded or
will follow, shall attend this meeting. Advise Architect of scheduled meeting dates.

2. lnstallcr's Inspection of Conditions: Require the Installer of each major unit of work to
inspect the substrate to receive work and conditions under which the work is to be
performed. The Installer shall report all unsatisfactory conditions in writing to the
Contractor. Do not proceed with the work until unsatisfactory conditions have been
corrected in a manner acceptable to the Installer.

3. Manufacturer's Instructions: Whcre installations include manufactured products, comply
with the manufacturer's applicable instructions and recommendations for installation, to the
extent that these instructions and recommendations are more explicit or more stringent than
requiremcnts indicated in the Contract Documents.

4. Mounting Heights: Where mounting heights are not indicated, mount individual units of
work at industry recognized standard mounting heights for the particular application
indicated. Refer questionable mounting height choices to the Architect for final decision.

a. Mount units of work required to be accessible to handicapped people at heights
prescribed by the Uniform Federal Accessibility Standards as referenced by the
Americans with Disabilities Act (ADA) (Fed. Reg.Nol. 56, No. I44/Part 36).

C. Cleaning and Protection: During handling and installation of work at the project site, clean and
protect work in progress and adjoining work on the basis of continuous maintenance. Apply
protective covering on installed work where it is required to ensure freedom from damage or
detcrioration at time of completion.

1. Clean and perform maintenance on installed work as frequently as necessary through
remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

2. Limiting Exposures of Work: To the extent possible through reasonable control and
protection methods, supervise performance of the work in such a manner and by such
means which will ensure that none of the work, whether completed or in progress, will be
subjected to harmful, dangerous, damaging or otherwise deleterious exposure during the
construction period.

a. Protect against possible damage all sills, jambs and soffits of permanent openings
used as passageways or through which materials arc handled. Protect exposed
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DIVISION 1 GENERAL REQUIREMENTS

corners, spandrels, projecting features and similar pennanent work subject to
damage. Cover and protect all prefinished work from damage by krypsum drywall
compounds, paint, and other construction materials and operations..

D. Cutting and Patching: Where the Contractor must cut, patch, alter, add to, repair or refinish
existing construction and finishes which arc not to be removed, he shallicave such construction
and finishes complete and in satisfactory condition. Cutting, patching, and the like shall be neatly
and carcfullypcrfonncd, and new materials and methods shall match existing corresponding work
unless otherwise indicated. Exposed patches and repairs shall be as inconspicuous as possible.

1. Construction, finishes, equipment and other items which are damaged or defaced by reason
ofwork perfonned under this contract shall be restored to the satisfaction of the Architect.

E. Conservation and Salvage: It is a requirement for supervision and administration ofthe work that
construction operations be carried out with the maximum possible consideration given to the
conservation ofenergy, water and materials. In addition, maximum consideration shall be given
to salvaging materials and equipment involved in perfonnance of the work but not incorporated
therein. Refer to other sections for required disposition of salvage materials which are the
Government's property.

1. Architect Notification: To allow time for the ArchitC{;t to observe the construction, provide
a minimum of48 hours notice ofcommencements ofncxt phase ofwork, and other tasks to
be identified by the Architc{;t.

1.4 DEFINITIONS AND STANDARDS:

A. General: Comply with govcrning regulations and thc codes and standards imposed upon the
work. These requirements include the obtaining of permits, licenses, inspections, releases and
similar documentation, as well as payments, statements and similar requirements associated with
regulations, codes and standards.

B. Definitions: A substantial amount of specification lanbttlage consists of definitions for tenns
found in other contracl documents, including the drawings. (Drawings must be recognized as
diagrammatic in nature and not completely descriptive of the requirements indicated thereon).
Certain terms used in contract documents are defined in this article. Definitions and explanations
contained in this section are not necessarily either complete or exclusive, but are gencral for the
work to the extent that they are not stated more explicitly in another elcment of the contract
documents.

I. lnstaller: The tenn "installer" is defined as the entity (person or firm) engaged by the
Contractor, its subcontractor or sub-subcontractor for perfonnance of a particular unit of
work at the project site, including installation, erection, application and similar required
operations. It is a general requirement that such entities (installers) be expert in the
operations they arc engaged to perform.

2. Testing Laboratory: The term "testing laboratory" is defined as an independent entity
engaged to perform specific inspections or tests of the work, either at the project site or
elsewhere, and to report, and (if required) interpret results of those inspections or tests.
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3.

4.

5.

6.

7.

GENERAL REQUIREMENTS

Indicated: The term "indicated" is a cross-reference to graphic representations, notcs or
schedules on drawings, to other paragraphs or schedules in the specifications, and to similar
means of recording requirements in contract documents. Where terms such as "shown,"
"noted," "scheduled," and "specified" are used in lieu of "indicated," it is for the purpose of
helping the reader locate crosHcferencc, and no limitation is intended except as specifically
noted.
Furnish: Except as otherwise defined in greater detail, the term "furnish" is used to mean
supply and deliver to the project site, ready for unloading, unpacking, assembly,
installation, etc., as applicable in each instance.
Install: Except as otherwise defined in blTeater detail, the term "install" is used to describe
operations at the project site including unloading, unpacking, assembly, erection, placing,
anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and
similar operations, as applicable in each instance.
Provide: Except as otherwise defined in greater detail, the tenn "provide" means furnish
and install, complete and ready for intended use, as applicable in each instance.
Exposed: The term "exposed" is defined as an item or surface, extcrior or interior, which
can be seen by a person outside the building or a person inside a usable space within the
building during normal activity.

a. Mechanical and electrical rooms, air handling rooms, storage rooms and penthouses
shall be considered to havc exposed surfaces, as shall the mechanical and electrical
construction within them.

b. The interiors of closets and alcoves shall be considered exposed surfaces, and shall
be finished to match the finish of the adjoining room or space, unless another finish
is otherwise indicated.

c. The interiors ofcabinets shall bc considered cxposed, but a finish different from that
of the exterior may be permitted or required by other sections.

8. Concealed: The term "concealed" is defined as an item or space not normally seen,
occupied or used by building occupants or staff, such as shafts, hoistways, tunnels, ceiling
plenums, attics, and crawls spaces.

9. Finished Spacc: The tcrm "finished space" is defined as space normally used by the publiC,
building occupants or staff for primary functions of the building, but does not include
mechanical, electrical and elevator equipment rooms, hoistways, tunnels or mechanical
penthouses, unless otherwise indicated.

10. Specialist: The term "specialist" is defined as an individual or firm of established
rcputation (or, ifnewly organized, whose personnel have previously established a reputation
in the same field), which is regularly engaged in, and which maintains a regular force of
workers skilled in either (as applicable) manufacturing or fabricating items required by the
contracl, installing items required by thc contract, or otherwise performing work required by
the contract. Where the contract specification requires installation by a specialist, that tcrm
shall also be deemed to mean either the manufacturer of the item, an individual or firm
licensed by the manufacturer, or an individual or finn who will perform the work under the
manufacturer's direct supervision.

C. Format and Content Explanations: Bolding and underscoring: Are used strictly to assist reader of
specification text in scanning text for key words (for quick recall). No emphasis on or relative
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importance is intended where holding and underscoring are used. Imperative language is used
generally in specifications. Except as otherwise indicated, requirements expressed imperatively
are to be performed by the Contractor. For clarity of reading at certain locations, contrasting
subjective language is used to describe responsibilities which must be fulfilled indirectly by
Contractor, or when so noted, by others.

1. Abbreviations: The language of specifications and other contract documents is of the
abbreviated type in certain instances, and implies words and meanings which will be
appropriately interpreted. Actual word abbreviations ofa self-explanatory nature have been
included in texts. Specific abbreviations have been established, principally for lengthy
technical tcnninology and primarily in conjunction with coordination of specification
requirements with titles of general standards which arc frequently abbreviated. Singular
words will be interpreted as plural and plural words will be interpreted as singular where
applicable and where full context of the contract documents so indicates.

2. Minimum Quality/Quantity: In every instance, the quality level or quantity shown or
specified is intended as minimum for the work to be performed or provided. Except as
otherwise specilically indicated, actual work may either comply exactly with that minimum
(within specified tolerances), or may surpass the quality ofthat minimum within reasonable
limits. In complying with requirements, indicated numeric values are either minimum or
maximums as noted or as appropriate for context of requirements. Refer instances of
uncertainty to the Architect for decision before proceeding.

D. Overlapping and Conflicting Requirements: Where there appears to be overlapping or conflicting
requirements in the drawings, refer all such questions in writing to the Architect for interprelation.
Do not proceed with that portion of the work that is under question until the Architect has replied
in writing. Delays necessitated by requests for interprelation shall not form the basis for a Change
to the contract. The Architect's interpretation and decision shall be final. Procedures for
resolving disagreements with thedecision ofthe Architect are outlined in the General Conditions
ufthe Contract. The order ofprecedence is established as follows:

1. Order of Precedence: Any inconsistency in this solicitation or Contract shall be resolved by
giving precedence in the following order:

a. The Schedule (excluding the specifications).
b. Representations and other instructions.
e. Contract clauses.
d. The Specifications.
c. The Drawings. Large scale drawings take precedence over small scale drawings.

Do not seale drawings.

2. Industry Standards: Where compliance with two (2) or more industry standards or sets of
requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, the most stringent
requirement is intended and will be enforced, unless specifically detailed language written
into contract documents clearly indicates that a less stringent requirement is to be fulfilled.
Refer apparcntly-equal-but-differcnt requirements, and uncertainties as to which level of
quality is more stringent, to the Architect for a decision before proceeding.
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GENERAL REQUlREMENTS

Contractor's Options: Except for overlapping or conflicting requirements, where more than
onc set ofrequircrnenls are specified for a particular unit ofwork, Options are intended to
be the Contractor's regardless of whether or not it is specifically indicated as such.

E. Drawing Symbols: Except as otherwise indicated, graphic symbols used on drawings are those
symbols recognized in the construction industry for purposes indicated. Where not otherwise
noted, symbols arc defined by "Architectural Graphic Standards", published by John Wiley &
Sons, Inc., Ninth edition.

I. McchanicallElectrical Drawings: Graphic symbols used on mechanical and electrical
drawings are generally aligned with symbols recommended by ASHRAE. Where
appropriate, these symbols are supplemented by more specific symbols as recommended by
other recognized tcdmical associations including ASME, ASPE, IEEE and similar
organizations. Refer instances of uncertainty to the Architect for clarification before
proceeding.

F. Industry Standards: Except to the extent that more explicit or more stringent requirements arc
written directly into contract documents, applicablc standards ofthe construction industry have the
same force and effect (and arc made a part of the contract documents by reference) as if copied
directly into the contract documents, or as ifpublished copies were bound herein, subject to the
order ofprecedence previously stated.

I. Publication Dates: Except as otherwise indicated, where compliance with an industry
standard is required, conform to the standard in effect on the date of the Invitation for Bids,
or, if referred to in any Amendments, at the datc of such Amendments.

2. Abbreviations and Names: Thc following acronyms or abbreviations as referenced in
contract documents are defined to mean the associated names. Both names and addresses
are subject to change, and arc believed to be, but arc not assured to be, accurate and
up-ta-date as of the date of contract documents:

AlA American Institute of Architects (The) (800) 242-3837
www.aia.org (202) 626-7300

AISC American Institute of Steel Construction (800) 644-2400
www.aisc.org (312) 670-2400

ANSI American National Standards Institute (202) 293-8020
www.ansi.org

ASHRAE American Society of Hcating, Refrigerating and (800) 527-4723
Air-Conditioning Engineers
www.ashrae.org (404) 636-8400

ASTM

AOC Project No. 030130A

ASTM International (610) 832-9585
(American Society for Testing and Materials International)
www.astm.org
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DIVISION I GENERAL REQUIREMENTS

AWI Architectural Woodwork Institute
www.awinet.org

AWS American Welding Society
www.aws.org

CDA Copper Development Association Inc.
www.copper.org

FMG FM Global
(Formerly: FM - Factory Mutual System)
www.fmglobal.com

IEEE Institute of Electrical and Electronics Engineers
www.ieee.org

NAAMM National Association of Architectural Metal Mfrs
www.naamm.org

(800) 449-88 11
(703) 733-0600

(800) 443-9353
(305) 443-9353

(800) 232-3282
(212) 251-7200

(401) 275-3000

(212) 419-7900

(3 I2) 332-0405

NECA

NEMA

National Electrical Contractors Association
www.necanet.org

National Electrical Manufacturers Association
www.nema.org

(301)657-3110

(703) 841-3200

NFPA National Fire Protection Association
ww\V.nfpa.org

NRCA National Roofing Contractors Association
www.orca.net

SMACNA Sheet Metal and Air Conditioning Contractors'
National Association
www.smacna.org

(800) 344-3555
(617) 770-3000

(800) 323-9545
(847) 299-9070

(703) 803-2980

SSPC

VI.

WWPA

SSPC: The Society for Protective Coatings
www.sspc.org

Underwriters Laboratories Inc.
www.uI.com (847) 272-8800

Western Wood Products Association
www.wwpa.org

(877) 281-7772
(412)281-2331

(800) 704-4050

(503) 224-3930

G. Federal Government Agencies: Names and titles of federal government Standard- or
Specification-producing agencies are often abbreviated. The following acron)'TIls or abbreviations
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referenced in the Contract Documents indicate names of Standard- or Specification-producing
agencies of the federal government. Names and addresses are subject to change but arc believed
to be, but are not assured to be, accurate and up to date as of the date of the Contract Documents.

CFR

EPA

FS

OSHA

Code of Federal Regulations
Available from Government Printing Office
www.access.gpo.gov/nara/cfr

Environmental Protection Agency
www.epa.gov

Federal Specification
Available from Defense Automated Printing Service
www.astimage.daps.dla.millonline

Available from General Services Administration
www.[55.gsa.gov/pub/fcd-specs.cfm

Available from National Institute of Building Sciences
www.nibs.org

Occupational Safcty and Health Administration
www.osha.gov

(888) 293-6498
(202) 512-1530

(800) 438-2474

(215) 697-6257

(202) 619-8925

(202) 289-7800

(800) 321-0SRA
(6742)

H. District ofColumbia Govemment Agencies: Names and titles of local government Standard- or
Spccification-producing agencies are often abbreviated. The following acronyms or abbreviations
referenced in the Contract Documents indicate names of Standard- or Specification-producing
agencics of the DC government. Names and addresses are subject to change but are believed to
be, but arc not assured to be, accurate and up to date as of the date of the Contract Documents.

DC-ERA

DDOT

WASA

AOC Project No. 030130A

Environmental Health Administration
Department ofllealth
Government of the District of Columbia
51 N Street, N.E, Room 5030-8
Washington, DC 20002
dchcalth.dc.gov

District Department ofTransportation
2000 14th Street, NW, 6th Floor
Washington, DC 20009
ddot.dc.gov

District of Columbia Water and Sewer Authority
5000 Overlook Avenue, S. W.
Washington, DC 20032
www.dcwasa.eom

(202) 535-2500

(202) 673-6813

(202) 787-2427
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1.5 SCHEDULES & REPORTS,

GENERAL REQUIREMENTS

A. Coordination: Coordinate both the listing and timing of reports and other activities required by
provisions of this and other sections, so as to provide consistency and logical coordination
between the reports. Maintain coordination and correlation between separate reports by updating
at monthly or shorter time intervals. Make appropriate distribution of each report and updated
report to all parties involved in the work including the Architect.

B. Material Schedule: Prior to commencing work, submit for approval the names ofmanufacturers
and the trade names or numbers of all materials proposed for usc on the project. Do not usc any
material until approved by the Architect. Upon request, furnish samples ofmaterials, without cost
to the Government, for examination and testing.

1. Submit 3 copies of the product-listing schedule prior to commencement of the Work.
Provide a written explanation for omissions ofdata, and for known variations from contract
requirements.

C. Schedule of Values: Within fifteen (15) calendar days of the date ofcontract award, a Schedule
ofValues shall be submitted. 'This schedule is defined as a work item by work item breakdo\VTl of
cost ofeach definitive work activity including Contractor's markup. The Schedule ofValues shall
directly correlate with the Phases ofWork indicated on the approved Progress Schedule specified
below.

I. "Ibe Grand Total of all of the Schedules shall equal Contractor's original bid.
2. The proper updating of both the Schedule of Values and the Record Drawings shall be

considered precedent to approval of Partial Payments.

D. Shop Drawing Submittal Schedule: Within fifteen (15) calendar days of the date of contract
award, a Shop Drawing Submittal Schedule shall be submitted. Thc schedule shall indicate at a
minimum, all shop drawing submittals to be made, their contents, the date on which il will be
submitted, the expected return dates, and the subcontractor responsible for creating the submittal.
The submittal will be reviewed by the Architect as the first shop drawing submittal and comments
made must be acknowledged and employed in the resubmission prior to the submittal ofany other
shop drawing. Do not "Load" the schedule.

E. Progress Schedule: Within fourteen (14) calendar days of the date of contract award, the
Contractor shall prepare and submit for approval a schedule showing the order in which he
proposes to perform the Work, the dates on which he will start each phase of work and the
contemplated dates of completion for each phase of site. Not less than six (6) copies of this
schedule shall be submitted to the Architect.

F. Progress Meetings and Documentation: In addition to specific coordination and pre-installation
meetings for each element of work, and other regular project meetings held for other purposes,
hold a general progress meeting each month with time coordinated with preparation of the partial
payment request. Require each entity then involved in planning, coordination or performance of
work to be properly represented at each meeting. Discuss status ofeach element ofcurrent work
in relation to Progress Schedule. Determine how behind-schedule work will be expedited, and
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DIVISION I GENERAL REQUIREMENTS

secure commitments from entities involved in doing so to ensure that work will be completed
within Contract Time.

1. Initial Progress Meeting: Schedule initial pr0,b'l'ess meeting, recognized as
"Pre-Construction Meeting", for a date not more than 15 days after date ofcommencement
ofthe Work. Usc it as an organizational meeting, and review responsibilities and personnel
assignments.

2. Daily Reports: Prepare a daily report, recording information concerning events at the site;
and submit duplicate copies to Architect on at least weekly intervals.

G. Permits, Licenses, and Certificates: For the Government's records, submit copies of utility
permits, licenses, certifications, utility inspection reports, releases, notices, receipts for fee
payments, judgments, and similar documents, correspondence and records established in
conjunction with compliance with standards and regulations bearing upon perfonnancc of the
Work.

1.6 SUBMITTALS:

A. General: Shop drawings, product data, samples and other work-related submittals are required to
amplify, expand and coordinate the information contained in the Contract Documents. The
Contractor is responsible for all dimensions, for the design of adequate or proper components,
connections and other items, for the inclusion in the work of all clements and incidental details,
and for the satisfactory fabrication, construction, operation and coordination ofthe work.

I. Approval of any submission shall not be construed as a complete or precise check of the
item submitted but will only indicate that the general methods of design, detailing,
construction or other elements under consideration appear to be satisfactory, without
specific detenninations or particulars.

2. Changes to the Contract will not be made by notations on submittals. In the event
submittals returned by the Architect with notations, which in the opinion of the Contractor,
constitute additional work for which he is entitled to an adjustment in the contract sum or
the contract time, the Contractor shall comply with the procedure set forth in Article,
"Changes," of the GENERAL CONDITIONS.

3. Do not pennit submittal copies without an appropriate final "Action" marking by the
Architect to be uscd in connection with the work.

4. Submissions of "Approved Equals:" In addition to standard submittal requirements, for
each item submitted as an "approved equal" submit the following:

a. Comparison of proposed approved equal's characteristics with the salient
characteristics of the specified product demonstrating that the proposed approved
equal fully meets or exceeds the specifications,

b. Drawings and samples as required for specified products,
c. Any changes required in other elements (if any) because of the submission of the

proposed approved equal, and
d. A listing of sources of supply, maintenance service (if applicable), and replacement

parts.
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B. Submittal Procedures: Make all submittals to the Architect or to an individual designated by the
Architect.

1. Only the Architect or an individual designated by the Architect can approve or disapprove
submittals. Deviations and variations from the contract requirements contained in the
submittal can be approved only by the Architect or by an individual delegated such
authority by the Architect.

2. Costs associated with transmittal of submittals shall be borne by the Contractor.
3. Review Time: Except as specified elsewhere, allow for a review period of ten (10)

calendar days after receipt ofthe submittals by the Architect. Advise the Architect on each
submittal, as to whether processing time is critical to the progress of the work, and ifwork
would be expedited if processing time could be shortened. No extension of time will be
authorized because of the Contractor's failure to transmit submittals or re-submittals to the
Architect sufficiently in advance of the work. For submittals of items requiring
coordination between different trades or subcontractors, review time period starts from the
time that all required submittals have been received by the Architect and ends when
submittal leaves the Architect. The Contractor is required to coordinate all work involving
associated sub-trades and produce coordinated drawings for submittal.

4. Preparation of Submittals: Provide pennanent marking on each submittal to identify
project, date, Contractor, subcontractor, supplier, manufacturer, submittal name and similar
infonnation to distinguish it from other submittals. Label as to number, drawing number
and detail references, as appropriate. Show Contractor's executed review and approval
marking and provide space ofnot less than 20 sq. in. for the Architect's "Action" marking.
Package each submittal appropriately for transmittal and handling. Submittals which are
received from sources other than through the Contractor's office will be returned without
action.

5. Number of Copies: Submit a minimum offour (4) copies of each submittal requested.

C. Specific Submittal Requirements: Specific submittal requirements for individual units ofwork are
specified in the applicable specification section. Except as othen.vise indicated in the individual
specification sections, comply with the requirements specified herein for each type oftransmittal.

1. Product Data: Collect required product data into a single submittal for each unit ofwork or
system. Mark each copy to show which choices and options are applicable to the project.
Where product data has been printed to include infonnation on several similar products,
some ofwhich are not required for use on the project, or are not included in this submittal,
mark the copies to show clearly that such infonnation is not applicable.

a. Submittals: Submittal is for infonnation and record, unless otherwise indicated.
Initial submittal is final submittal unless returned by the Architect, marked with an
action which indicates an observed non-compliance.

I) Initial Submittal: Except as otherwise indicated, submit four (4) copies oreach
required product data submittal, plus two (2) additional copies where required
for maintenance manuals. The Architect will retain two (2) copies and return
the other marked with" Action" and corrections or modifications as required.

AOC Projcct No. 030130A 010000 -13



DIVISION I

2.

GENERAL REQUIREMENTS

Shop Drawings: Provide special notation ofdimensions that have been established by field
measurement. Highlight, encircle or otherwise indicate deviations from the Contract
Documents on the shop drawings.

a. Preparation: Submit newly prepared information, drawn to accurate scale on sheets
not less than 8~1/2" x 11"; except for actual pattern or template type drawings, the
maximum sheet size shall not exceed 36" x 48". Indicate the name of the firm that
prepared each shop drawing and provide appropriate project identification in the title
block.

1) Do not reproduce contract documents or copy standard printed information as
the basis of shop drawings.

2) Use standard architectural scales for all drawings..

b. Coordination Drawings: Prior to installation of sleeves and inserts for equipment,
and/or the performance of work in spaces in which two or more trades are involved
and in which the probability of interference exists as detcnnined by either the
Contractor or the Architect, submit composite coordination drawings for the Work.
Show sequencing and relationship ofseparate units ofwork which must interface in a
restricted manner to fit in the space provided, or function as indicated. In case
interference develops, the Architect will decide which work shall be rclocated,
regardless ofwhich was installed first. Coordination drawings are considered shop
drawings and must be definitive in nature.

c. Equipment and Systems: Shop Drawings for equipment and systems shall show
ratings (where applicable), and how components are assembled, function together,
and how they will be installed. Shop drawings, product data, certificate of
confonnance or compliance, certified test or inspection reports, and other submittals
for equipment, systems, and their component parts shall be coordinated and
submitted as a unit. Multiple or piecemeal submissions are not acceptable except
where prior approval is obtained from the Arehitcet, in which case a list ofdata to be
submitted later shall be included with the first submission.

d. Initial Submittal: One correctable 1-1/2 mil translucent polyester reproducible print
and one blue-line or black-line; reproducible will be returned.

e. Final Submittal: 3 prints, plus 2 additional prints where required for maintenance
manuals; 2 will be retained and remainder will be returned, one of which is to be
markcd-up and maintained by Contractor as "Record Document."

3. Samples: Documentation required specifically for sample submittals includes a generic
description of the sample, the sample source or the product name or manufacturer,
compliance with governing regulations and recognized standards. In addition, indicate
limitations in availability, sizes, delivery time, and similar limiting characteristics.

a. Preparation: Whcre possible provide samples that are physically identical with the
proposed material or product to be incorporated in the work; provide full sealc, fully
fabricated samples cured and finished in the manner specified. Where variations in
color, pattern, or texture are inherent in the material or product represented by the
sample, submit not less than 3 units of the sample, which show the full range of

AOC Projcct No. 030130A 010000 -14



DIVISION 1

b.

GENERAL REQUIREMENTS

variations. Where samples are specified for the Architect's selection ofcolor, texture
or pattern, submit a full set ofavailable choices for the material or product. Mount,
display, or package samples in the manner specified to facilitate the review of
indicated qualities. Prepare samples to match the Architect's sample where so
indicated.
Submittal: Submit 3 sets of samples in the final submittal, one set will be returned.
If the submittal is for the Architcct's selection of color, pattern, texture or similar
characteristics from a manufacturer's standard range of choices, only a single sct of
samples is required for a preliminary submittal. The final submittal may then be
limited only to those choices selected by the Architect for final incorporation into the
Work.

4. Miscellaneous Submittals:

a. Inspection and Test Reports: Classify each inspection and test report as being either
"shop drawings" or "product data" depending on whether the report is specially
prepared for the project, or a standard publication ofworkmanship control testing at
the point of production. Process inspection and test reports accordingly.

b. Warranties: For specific general requirements on warranties, product bonds,
workmanship bonds and maintenance agreements refer to general conditions. In
addition to copies desired for the Contractor's use, furnish 2 executed copies ofsuch
warranties, bonds or agreements. Provide 2 additional copies where required for
maintenance manuals.

d. Staging Plan:. Submit a Staging Plan indicating specific locations of the storage and
loading of materials, traffic direction and control concept and signage, security
perimeter for staging area, locations of informational construction signage, location
ofand other temporary construction, emergency facilities and resources and any other
construction facilities required.

e. Safety Plan: Provide a Safety Plan meeting OSHA and AGC safety Guidelines for
work in hazardous environments. Plan shall define number of individuals on thejob
sitc(s), their training, typical safety equipment to be used, and procedures for
addressing typical hazardous conditions.

5. Closeout Submittals: Provide project closeout information, materials, tools, operation and
maintenance manual and similar items.

D. Architect's Action: Except for submittals for the record and similar purposes, where action and
return on submittals is required or requested, the Architect will review each submittal and mark
with appropriate "Action." Where the submittal must be held for coordination, the Architect will
so advise the Contractor without delay.

1. Ifno changes to the drawing are required, three (3) prints and the reproducible drawing will
be returned to the Contractor, bearing the stamp of the Architect, stating - "APPROVED."

2. Ifchanges to the drawing arc required, but are ofsuch minor nature that fabrication and/or
construction can proceed in accordance with the correction noted by the Architect without
resubmission of the drawing three (3) prints and the reproducible drawing will be returned
to the Contractor bearing the Stamp of the Architect stating "Approved as Noted." The
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3.

4.

5.

GENERAL REQUIREMENTS

Contractor shall proceed with fabrication and/or construction in accordance with the
Architect's corrections, and resubmit corrected copy for the Architect's records.
If changes to the drawing are required, but arc of such nature that fabrication or
construction cannot proceed, three (3) prints and the reproducible drawing will be returned
to the Contractor, bearing the stamp of the Architect stating - "Revise and Resubmit." In
such a case, the Contractor shall resubmit the drawings, properly corrected. Upon
resuhmission of shop drawings, if any corrections or changes are made other than those
marked by the Architect, the Contrnctor shall clearly indicate any such corrections or
changes made on his own initiative.
If the product does not meet the specification requirements, the number ofcopies outlined
above will be returned to the Contractor, bearing the stamp of the Architect stating 
"REJECTED." In such a case, the Contractor shall submit a new product which complies
with the technical specifications.
Other Action: Where the submittal is returned, marked with the Architctt'sexplanation, for
special processing or other Contractor activity, or is primarily for information or record
purposes, the submittal will be marked as follows:

a. Not Subject to Review: This rcview category will apply to submittals which are not
required by the Contract Documents and are inadvertently submincd and stamped; or

b. ReceivedINo Action Required: This category will be used when returning
"Informational Submittals" for which the Architect is not required to take action.

1.7 TEMPORARY FACILITIES AND CONTROLS,

A. Description ofRequirements: This article specifies administrative and procedural requirements
for temporary services and facilities, including such items as temporary construction and suppon
facilities, and project security and protection.

I. Use Charges: No cost or usage charges for temporary services or facilities are chargeable to
the Government. Cost or use charges for temporary services or facilities will not be
accepted as a basis of claims for a changc-ordcr extra. All materials and equipment
provided by the Contractor for temporary facilities shall remain the property of the
Contractor.

2. Materials and Execution: Provide new materials and equipment for temporary services and
facilities; used materials and equipment that are undamaged and in serviceable condition
may be used, ifacceptable to the Architect. Provide only materials and equipment that are
recognized as being suitable for the intended use, by compliance with appropriate
standards. Do not use materials of temporary service in permanent installation.

B. Quality Assurance: Comply with the requirements ofthe District ofColumbia Building Code and
regulations governing construction and local industry standards, in the installation and
maintenance of temporary serviccs and facilities.

I. Standards: Comply \vith the requirements ofNFPA Code 241, "Building Construction and
Demolitioo Operations", the ANSI·A10 Series standards for "Safety Requirements for
Construction and Demolitioo", and the NECA National Joint Guideline NJC-6 "Temporary
Job Utilities and Serviccs".
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a.

b.

GENERAL REQUIREMENTS

Refer to "Guidelines for Bid Conditions for Temporary Job Utilities and Services", as
prepared jointly by Associated General Contractors ofAmerica (AGe) and American
Specialty Contractors, Inc. (ASC) for industry recommendations.
Trade Jurisdictions: The assib,rncd responsibilities for the installation and operation
oflcmporary utilities are not intended to interfere with the nannal application oftrade
regulations and union jurisdictions applicable to the work.

D. Temporary Utilities: The Architect will designate a connection point for installation of temporary
service to the project to existing service. Arrange with the Architect for an acceptable time when
service can be intclTIlpted, where necessary to make connections for temporary services.
t. Temporary Electric Power Service: Electrical energy will bc supplied by the Government,

but the Contractor shall install and maintain all necessary conduit, wiring, and dcvices
needed to execute the work. Install all wiring in flexible conduit or annored cable with
minimum No. 12 gage wire. Portable cords for small power tools shall be properly
grounded and installed as approved by the Architect. Provide receptacle outlets equipped
with ground-fault circuit interrupters, rcset button and pilot light, for plug-in connection of
power tools and equipment. The Government will not be held responsible for power
outages beyond its control.

a. Comply with applicable NEMA, NECA and UL standards and governing re/:,'lliations
for materials and layout of temporary electric service, including those requirements
included in Division-16 sections.

h. Install service and grounding in compliance with the National Electric Code (NFPA
70), District of Columbia Building Code, and Power Company requirements.
Include necessary service connection, service switch, meters, transfonners, overload
protected disconnect, main distribution switch gear, panelboards, wiring, cables,
devices, and accessories.

2. Temporary Telephones: Arrange for the local telephone company to install temporary
service to the project. Location of telephones and telephone wires is subject to Architect's
approval.

3. Sanitary Facilities: Sanitary facilities include lemporarytoilets. wash facilities and drinking
watcr fixtures. Use of the designatcd existing Government toilet facilities, will be
pennitted, provided these facilities are properly cleaned and maintained in a condition
acceptable to the Government.

E. Temporary Construction and Support Facilities:

1. Field Offices: Temporary office space may be located within the existing building.
Coordinate location and access with the Architect to avoid interference with work to be
perfonned by others. Temporary office space for the Architect's personnel is not required
for this project.

2. Construction Aids: Design, construct, and maintain construction aids and miscellaneous
general services and facilities as needed to accommodate performance of the work.
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Construction aids and miscellaneous general services and facilities include, but are not
limited to the following:

3. Project Signage: No signs, other than safety signs, may be erected on the site unless
specifically indicated otherwise.

F. Security and Protection Facilities: Provide and maintain all necessary barricades, and other
safeguards for the protection of Members of Congress, Government employees, Contractor's
employees and the general public from injury. Protect materials and work on the site, whether
incorporated in the work or not, against damage or loss from any cause.

t. Barricades: Comply with recognized standards and code requirements for the erection of
substantial, struclUrallyadequate barricades where needed to prevent accidents and losses.
Paint with appropriate colors, graphics and warning signs to infonn personnel at the site and
the public, of the ha7..ard being protected against.

G. Temporary Controls:

I. Collection and Disposal of Wastes: Establish a system for daily collection and disposal of
waste materials from construction areas and elsewhere on the site. Enforce requirements
strictly. Do not hold collected materials at the site longer than 7 days during normal
weather or 3 days when the daily temperature is expected to rise above 80 deg. F (27 deg.
C). Handle waste materials that are hazardous, dangerous, or unsanitary separately from
other inert waste by containerizing appropriatcly. Dispose of waste material in a lawful
manner.

a. Burying or burning of waste materials on the sitc will not be permitted.
b. Washing waste materials down scwcrs or into waterways will not be permitted.
c. Provide rodent proofcontainers located on each floor level ofconstruction work, to

encourage depositing of garbage and similar wastes by construction personnel.

2. Noise Control: Avoid the use oftools and equipment that produce harmful noise. Restrict
the use of noise making tools and equipment to hours of use that will minimize noise
complaints from persons or firms ncar the project site.

3. Environmental Protection: Provide general protection facilities, operate temporary
facilities, conduct construction activities, and enforce strict discipline for personnel on the
site in ways and methods that comply with environmental reb'Ulations, and that minimize the
possibility that air, waterways and subsoil might be contaminated or polluted, or that other
undesirable effects might result from the performance of work at the site.

H. Installation, Operation, Termination and Removal: Use qualified tradesmen for installation of
temporary services and facilities. Locate temporary services and facilities where they will serve
the entire projcct adequately and result in minimum interference with the performance of the
Work.
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2.

3.

GENERAL REQUIREMENTS

Supervision: Limit availability of temporary services and facilities to essential and intended
uses to minimize waste and abuse. Do not permit temporary installations to be abused or
endangered. Do not allow hazardous, dangerous or unsanitary conditions to develop or
persist on the project site.
Maintenance: Operate and maintain temporary services and facilities in good operating
condition throughout the time aruse and until removal is authorized. Protect from damage
by freezing temperatures and similar elements.
Tennination and Removal: Unless the Architect requests that it be maintained for a longer
period oftime, remove each temporary service and facility promptly when the need for it or
a substantial portion of it has ended, or when it has been replaced bylhe authorized usc oCa
pennanent facility, or no later than substantial completion. Repair damaged work, clean
exposed surfaces and replace work which cannot be: satisfactorilyrepaircd. Contract time
includes the time required for fmal cleanup ofpremiscs.

1.8 PRODUcrS:

A. General: Refer to clause, "Materials and Workmanship," of the GENERAL CONDITIONS.
After execution of the Contract, the Contractor's requests for changes in the products, materials,
equipment and methods of construction required by the Contract Documents are considered
requests for "contract modifications," and are subject to the requirements specified in Architect of
the Capitol, "Official Procedure for Making Changes in Contracts." Revisions to the contract
documents, where requested by the Architect arc considered as "changes" nOl substitutions.

B. Quality Assurancc: Compatibilityofproducts is a basic requirement ofproduct selection. When
thc Contractor is given the option of selecting between two or more products for usc on the
project, the product selected must be compatible with other products previously selected, even if
the products previously selected werc also Contractor options. The complete compatibility
between various choices available to the Contractor is not assured by the various requirements of
the Contract Documents, but must be provided by the Contractor. Provide a single product for
each required product selection, regardless ofwhether that product selection is provided by morc
than one sub·contractor. Do not alter product brands or series for a given product selection during
the life of the contract without written approval of the Architect.

I. Sourcc Limilations: To the fullest extent possible and subject to the restrictions ofthe "Buy
American Act," provide products of the same gencric kind, from a single source, for each
unit of work.

C. Product Delivery, Storage, and Handling: Deliver, store, and handle products in accordance with
manufacturer's recommendations, using means and methods that will prevent damage,
deterioration and loss, including theft. Control delivery schedules to minimize long-tenn storage
at the site and to prevent overcrowding ofconstruction spaces, and to ensurc minimum holding or
storage times for items known or recognized to be flammable, hazardous, easily damaged, or
sensitive 10 dcterioration or loss.
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Deliver products to the site in the manufacturer's sealed container or other packaging
system, complete with labels and instructions for handling, storing, unpacking, protecting,
ventilating, and installing.
Store products at the site in a manner that will facilitate inspection and measurement of
quantity or counting of units, and in conformance with manufacturer's instructions.
Store heavy materials away from the project structure in a manner iliat will not endanger the
supporting construction.

D. General Product Compliance: Requirements for individual products are indicated in the Contract
Documents; compliance with these requirements is in itself a contract requirement. These
requirements may be specified in anyone of several different specifying methods, or in any
combination of these methods.

I. l>rocedures for Selecting Products: The Contractors options in selecting products are
limited by requirements of the Contract Documents and governing regulations. They are
not controlled by industry traditioos or procedurcs experienced by the Contractor on
previous construction projects.

a. Performance Specification Requiremcnts: Provide products that comply \vith the
specific performance requirements indicated, and that are recommended by the
manufacturer for the application indicated. The manufacturer's rccommendations
may be contained in published productlitcrature, orby the manufacturer's individual
certification ofperformancc. General overall performance ofa product is implied
where the product is specified for spccific performances.

E. General Product Requiremcnts: Provide products that comply with the requirements of the
contract documents and that are undamaged and, unless othcT\vise indicatcd, unused at the time of
installation. Provide products that are complcte with all accessories, trim, finish, safety guards
and other devices and details ncedcd for a complctc installation and for the intendcd use and
effect.

I. Provide products that are essentially the standard catalogued products of manufacturers
regularly engaged in production of such products and that are the manufacturer's latest
standard design that complics with the specification requirements. Equipment shall
essentially duplicate items that have been in satisfactory commercial and industrial use at
least two years, or morc ifotherwise specified, prior to bid opening; or in lieu thereof shall
have been used and operated in a test installation which, in the opinion of the Architect,
duplicate its field performance for the same period oftimc. The Architcctrescrves the right
to require the Contractor to submit evidence to this effect for his approval. When two units
of the same class of equipment are required, these units shall be the product of a single
manufacturer; however, the component parts of the system need not be the products of the
same manufacturer.

2. I~ovidc standard, domestically produced products for which the manufacturer has published
assurances that the products and its parts are likely to be available to the Government at a
later date.

3. amcplatcs: Except as otherwise indicated for required labels and operating data, do not
permanently attach or imprint manufacturer's or producer's nameplates or trademarks on
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exposed surfaces ofproducts which will be exposed to view either in occupied spaces or on
the exterior of the completed project.

F. Installation of Products: Except as otherwise indicated, comply with the manufacturer's
instructions and recommendations for installation of the products in the applications indicated.
Anchor each product securely in place, accurately located and aligned with other work. Clean
exposed surfaces and protect surfaces as necessary to ensure freedom from damage and
deterioration at time ofacceptance.

1.9 PROJECr CLOSEOUT:

A. Definitions: "Project Closeout" is the term used to describe certain collective project
requirements, indicating completion of the work that are to be fulfilled ncar the end of the
Contract Time in preparation for final acceptance and occupancy ofthe Work by the Government,
as well as final payment to the Contractor and the normal tennination of the Contract.

I. Time ofcloseout is directlyrelatcd to "Final Acceptance." Therefore, the time ofcloseout
may be either a single time period for the entire Work or a series of time periods for
individual elements of the Work that have been certified as substantially complete at
different datcs. "Ibis time variation, ifany, shall be applicable to the othcr provisions ofthis
Division.

B. Final Cleaning: General Cleaning during the regular progress of the Work is required by the
GENERAL CONDmONS and is included under Article "Temporary Facilities and Controls".

1. Cleaning: Provide final cleaning of the Work at the time indicated. Employ experienced
workers or professional cleaners for final cleaning. Clean each surface or unit of work to
the condition expected from a normal, commercial building cleaning and maintenance
program. Comply with thc manufacturer's instructions for operations.

a. Complete the following cleaning operations before requesting the Architect's
inspection for Final Acceptance.

b. Remove labels which are not required as permanent labels.
c. Clean exposed exterior and interior hard·surfaced finishes to a dust-free condition,

free of dust, stains, films and similar noticeable distracting substances. Restore
reflective surfaces to their original reflective condition. Leave concrete floors broom
clean. Vacuum carpeted surfaces.

d. Wipe surfaces of mechanical and electrical equipment clean. Remove excess
lubrication and other substances.

2. Compliance: Comply with safety standards and governing regulations for cleaning
operations. Remove waste materials from the site and dispose of in a lawful manner.

a. Where extra materials ofvalue remaining after completion ofassociated work have
become the Govcmment's property, salvage or dispose of these materials to the
Govcmment's best advantage as directed.
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C. Record Document Submittals: Specific requirements for record documents are indicated In the
individual sections ofthesc specifications. Other requirements are indicated in the GENERAL
CONDmONS. General submittal requirements are indicated in the various "Submittals" articles
of individual sections of the Project Manual.

I. Do not use record documents for construction purposes; protect from deterioration and loss
in a secure, fire-resistive location; provide access to record documents for the Architect's
reference during normal working hours.

2. Record Documents: Maintain a record set aChlue or black line white-prints of contract
drawings and shop drawings in a clean, undamaged condition. Mark-up the set of record
documents to show the actual installation where the installed work varies substantially from
the work as originally shown. Mark whichever drawing is most capable of showing the
actual nfieldncondition ("as·built" condition) fully and accurately; however, where shop
drawings are used for mark-up, record a crosHcference at the corresponding location on the
working drawings. Give particular attention to concealed work that would be difficult to
measure and record at a later date.

a. Mark record sets with red erasable pencil and, where feasible, usc other colors to
distinguish between variations in separate categories of work.

b. Note related change.crder numbers where applicable.
c. Organize record drawing sheets into manageable sets, bind with durable paper cover

sheets, and print suitable titles, dates and other identification on the cover ofeach sct.
d. Materials and Tools: Refer to individual sections of the Project Manual for required

quantities of spare parts, extra and overrun stock., maintenance tools and devices,
keys, and similar physical units to be submitted.

D. Maintenance Manuals: Organize operating and maintcnance data into suitable sets ofmanageable
size. Bind data into individual binders properly identified and indexed. Bind each set ofdata in a
heavy-duty 2-inch, 3-ring viny1-covcred binder, with pocket folders for folded sheet infonnation.
Mark the appropriate identification on both fronl and spline of eaeh binder.

I. Materials and tools: Refer to individual sections ofthe specifications for required quantities
of redundant materials, extra and overrun stock, maintenance tools and devices, kcys, and
similar itcms required. Deliver to projcct site and place in locations directed by the
Architect; obtain receipt prior to final payment.

E. Warranties and Bonds: At Final Completion compile two copies of each required warranty and
bond properly executed by the Contractor, or by the Contractor, subcontractor, supplier, or
manufacturer. Organize the warranty documents into an orderly sequence based on the ('able of
contents of the Project Manual.

I. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl covered
loose-leafbinders, thickness as necessary to accommodate contents, and sized to receive 8
Inn by II npaper.

a. Provide heavy paper dividers \vith celluloid covered tabs for each separate warranty.
Mark the tab to identify the product or installation. Provide a typed description ofthc
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product or installation, including the name of the product, and the name, address and
telephone number of the installer.
Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS," the Project title or name. project number, and the
name of the Contractor.

2. When operating and maintenance manuals are required for warranted construction, provide
additional copies of each required warranty, as necessary, for inclusion in each required
manua1.

F. General Operating and Maintenance lnstructions: Arrange for each installer of operating
equipment and other work that requires Teb'Ular or continuing maintenance, to meet at the site with
the Government's personnel 10 provide necessary basic instruction in the proper operation and
maintenance ofthe entire Work. Where installrn are not experienced in the required procedures,
include instruction by the manufacturer's representatives.

G. Closeout Submittals: Prior to requesting Final Inspection, submit the following:

1. Project Record Documents, properly annotated and in the fonnat required.
2. Copies of Warranties and Bonds.
3. Operation and Maintenance data.
4. All required operating or special tools required in individual sections.

H. Prerequisites to Final Acceptance: Complctc the following before requesting the Architect's final
inspection for certification affinal acceptance, and final payment as required by the GENERAL
CONDITIONS. List known exceptions, if any, in the request.

I. Submit the final paymcnt request with final releases and supporting documentation not
previously submitted and accepted. Include certificates of insurance for products and
completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the Contract
Sum.

3. Submit a certified copy of the Architect's final punch·list ofitemizcd work identified to be
completed or corrected, stating that each item has been completed or otherwise resolved for
acceptance and has been endorsed and dated by the Architect.

4. Submit consent of surety.

I. Reinspection Procedures: The Architect will reinspect the Work upon receipt of the Contractor's
notice that the work, including punchlist items resulting from earlier inspections, has been
completed, except for these items whose completion has bcen delayed because ofcircumstances
that are acceptable to the Architect.

J. Rcmoval of Protection: Except as otherwise indicated or requested by the Architect, remove
temporary protection devices and facilities which were installed during the course of the work to
protect previously completed work during the remainder of the construction period.
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SECTION 01546

SECTION 01546 - SAFETY i\ND HEALTH

PART I - GENERAL

1.1 DESCRIPTION OF WORK:

SAFETY AND HEALTIl

A. Genera\; This section, general in nature, is applicable to all work perfonned under this
contract and identifies some orthe precautions necessary to protect the safety and health of
employees, visitors, occupants and contract employees, and to prevent the loss of or damage to
property and the environment.

1. Note the Construction Contractor submittal requirements outlined in Part I parab'Taph
"Submittals" ofthi5 Section.

B. Related Work: The following sections, located elsewhere in this Project Manual, indicate the
scope of work and specific measures to control hazardous materials/conditions:

I. Division 1 Section "General Requirements"

1.2 REFERENCES:

A. General: The publications listed below fonn a part of this specification to the extent
referenced. The publications are referred to in the text by basic designation only. Exclusion
ofany specific regulations/standards required by Federal and/or local codes does not relieve
the Contractor of their legal and contractual obligations to adhere to such requirements.

B. National Standards I Code of Federal Regulations (CFRs):

1. 29 CFR 1910 . OSHA Occupational Safety and Health Standards.
2. 29 CFR 1926 . OSHA Safety and Health Regulations for Construction.
3. 40 CFR Parts 700-799, Subchapter R - Toxic Substance Control Act (TSCA).
4. 40 CFR Parts 50-99, Air Programs.
5. 40 CFR Parts 260-299, Hazardous Waste Management System (radionuclides).
6. 40 CFR Part 761 - Polychlorinated Biphenyls (PCBs) Manufacturing, Processing,

Distribution in Commerce, and Use Prohibitions.
7. 40 CFR Parts 104-140 and 401-471, Water Programs.
8. DOT Manual of Unifonn Traffic Control Devices.
8. Americans with Disabilities Act (ADA), current with updates.

C. Related Building and System Codes:

I. International Building Code (lBC), 2003.
2. International Existing Building Code (IEBC), 2003.
3. Life Safety Codc - NFPA 101,2003.
4. International Electrical Code, 2003; and related NEMA, NECA, and UL Standards.
5. International Mechanical Code, 2003.
6. International Plumbing Code, 2003.
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SECTION 01546 SAFETY AND HEALTH

D. Federal Standard 313A - Material Safety Data Sheets, Preparation and Submission.

E. Related District of Columbia, state, and local regulations shall apply.

1.3 DEFINITION OF HAZARDOUS MATERlALS:

A. General: Refer to hazardous and toxic materials/substances, Subparts Hand Z of 29 erR
1910 and related parts of 29 CFR 1926; 40 CFR 261 ; and to others as defined in Federal
Standard 313.

B. Those hazardous materials most commonly encountered can include pesticides, cleaning
agents, paints, adhesives, strippers, solvents, asbestos, polychlorinated biphenyls (PCB's),
mercury vapor lamps, but may include others. Any unlabeled substance should be handled as
hazardous material until properly identified.

C. All suspect asbestos containing materials (e.g., boiler insulation, duct insulation, pipe
insulation), surfacing materials (i.e., plaster and sprayed-on fireproofing) and miscellaneous
materials (i.e., asphalt flooring, ceiling tiles, adhesives and mastics, drywall, roofing, gaskets
and cemcnt board), must be considered asbestos containing unless proven otherwise in
accordance with 29 CFR 1926.1101.

D. Pre-1978 Surfaces: All finished/painted surfaces of buildings constructed prior to 1978 shall
be considered finished with lead based paint unless proven otherwise.

E. Products likely to contain PCB's include electrical transformers, capacitors, voltage regulators,
oil switches, and some fluorescent light ballasts. Transformer vaults with PCB contaminated
floors arc identified by signage at the entry door (refer to Part 3 of this Section, article
"Cautionary Procedures at Existing Vaults").

F. Products likely to include mercury include fluorescent light tubes, switches, gauges,
thermostats, and older thennometers.

1.4 QUALITY ASSURANCE:

A. Pre~Construction Safety Meeting: Representatives of the Contractor must meet with the
Contracting Officer and hislher representative(s) prior to the start of work under this contract.
The purpose of the pre-construction meeting is to review the Contractor's Safety and Health
Program and Policies, and to discuss the implementation of all safety and health provisions
pertinent to the work to be performed under the contract. The Contractor shall be prepared to
discuss, in detail, the measures helshe intends to take in controlling any unsafe or unhealthy
conditions associated with the work to bc performed under the contract. Ifdirected by the
Contracting Officer, this meeting may be held in conjunction with other pre-construction
meetings such as the General Pre-Construction meeting. The level of detail of the safety
meeting is dependent upon the nature of the work and the potential inherent hazards. The
Contractor's principal on-site representative(s), the general superintendent and hisJher safety
representative(s) shall be in attendance.

B. Compliance With Regulations: All work, including contact with the handling of hazardous or
regulated materials, the disturbance or dismantling of structures containing hazardous or
regulated materials, and/or the transport and disposal of hazardous or regulated materials shall
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comply with the applicable requirements of29 CFR 1910/1926,40 CFR, 49 CFR, and all
other applicable federal, state, and local regulations.

C. Compliance/Conflicts; All work shall comply with applicable Federal, state and local safety
and health requirements. Where there is a conflict between applicable regulations, the most
stringent shall take precedence.

D. Contractor Responsibility. All Contractors shall assume full responsibility and liability for
compliance with applicable regulations pertaining to the health and safety of personnel during
the execution of work, and shall hold the Government hannless for any action on his/her part,
or that ofhislhcr employees or subcontractors, which results in illness, injury or death. The
Contractor shall designate a single point·of·contact who is authorized to act on behalf of the
contracting firm, authorized to take immediate corrective actions, and assigned the task of
daily inspections and reporting outlined herein. Construction Contractors shall comply with
the following additional requirements in accordance with 29 CFR 1926.16 (Prime/Subs):

I. Compliance with the accepted Accident Prevention Plan written by the prime Contr.d.ctor
for the specific work, submitted to the government, and reviewed by the COTR. The
Contractor's plan will be job specific and wilJ include work to be performed by the
subcontractors, and measures to be lakcn by the Contractor to control hazards associated
with materials, services, or equipment provided by suppliers.

2. Regularly scheduled safety meetings shall be held at least once a week for aJl
supervisors on the project to review past activities, to plan ahead for new or changed
operations, and to establish safe working procedures for the anticipated hazards. An
outline of each meeting shall be submitted through the COTR to the Contracting
Officer.

3. At least one "toolbox" safety meeting shall be conducted weekly before start of work by
field supervisors or foreman for all workers. An outline report of the meeting, including
date, time, duration, attendance, subjects discussed and the name of the director shall be
maintained and copies furnished to the designated authority on request.

1.5 SUBMllTALS:

A. Submittal "Punch-List" A submittal punch list for projects involving "other" hazardous
materials as identified in the Construction Contractor's Safety and Health Program and Policies
(paragraph B, below) and/or other recob'1lized flammable or toxic products identified in the
referenced codes/standards.

B. Contractor's Safety and Health Program and Policies: Submit a Plan of Action for handling
hazardous materials (except for asbestos, lead based paint, PCBs and mercury lamps as they
are covered by specific sections) and/or flammable or toxic products. Work shall not
commence until the Contractor's safety program has been reviewed by the Architect. The
Construction Contractor's Plan of Action shall contain the following:

I. Activity Hazard Analysis and Accident Prevention Plan: Identification of anticipated
hazards, problems, and proposed mitigation measures/mechanisms.

2. Description of how applicable safety and health regulations and standards are to be met.
3. Protection of the public or others not related to the operation. Maintain code-compliant

means of egress for project duration.
4. Means of protection for adjacent non-construction areas, permanent and temporary
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access ways, and occupants and for controlling noise/dustlfumcsldebris generated by the
work.

5. Contractor Safety Officer: Identify a lead Safety Officer and alternates, including 24-
hour contact infonnation for each.

6. Specialized training and experience of employees to be used for the work.
7. Type of protective equipment and work procedures to be used.
8. Material Safety Data Sheets (MSDSs) for, and proposed procedures for using, disposing

of, or storing toxiclhazardous materials (also see 29 CFR191O.1200). All management
and disposal of wastes shall be in accordance with Federal, states and local regulations.

9. Phasing requirements to minimize impact to non-construction work activities.
10. Emergency procedures for handling accidental spills, releases or potential exposures.
II. Interfacing of trades and control of subcontractors, if applicable.
12. Identification of any required analyses, test demonstrations, and validation requirements.
13. Hazard Communications Plan.
14. Multi-Employer Worksite Plan.

C. Accidt.'Ilt Reporting: Serious accidents such as those resulting in: treatment of an injury at a
medical facility, response by emergency medical personnel; or damage to property other than
that of the Contractor will be reported to the contracting officer's representative by telephone
within twenty-four hours of the occurrence. A copy of each accident report, which the
Contractor or subcontractors submit to their insurance carriers, shall be forwarded through the
Contracting Officer's Technical Representative (COTR) to the Contracting Orficer (CO) as
soon as possible (in no event later than seven (7) calendar days after the occurrence). All
accidentsllosses shall be reported using AOC "Incident Investigation Report" (from AOC
Safety Policy 9-4, available from the COTR) or other form that meets OSHA Standards, as
required. Any incident involving fatality or pennanent total disability, or property damage to
the Government or other property amounting to $100,000 or more requires immediate
notification of the AOC Safety and Occupational Health Branch (SOHB).

D. MSDSs: The Contractor shall provide copies of each MSDS, in accordance with 29 CFR
1910.1200 - App E and with AOe 52.223-1. One copy shall be provided to the COTR per
Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on the
job site.

E. Waste Disposal: The Contractor shall dispose of all wastes and provide all paperwork,
including but not limited to, manifests and disposal certifications, in accordance with all
federal, state, and local regulations. Asbestos waste shall be accompanied by an Asbestos
Shipment Record. The AOC shall sign manifests, certifications, and shipping records for lead,
asbestos, and PCB wastes generated from this contract.

F. Hot Work Permits: When coordinating with the AOC's jurisdiction Superintendent for hot
work, submit AOe designated "Hot Work Permit" (from AOe Safety Policy 10-14, available
from the COTR) or other form that meets OSHA Standards, as required.

G. Worker Certi fications: The Contractor shall provide copies of all worker certifications for
handling Hazardous Materials, Working in Confined Spaces, and other certifications required
by OSHA, EPA, and local regulatory agencies (not required by other technical sections in the
Project Manual).
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H. Scaffolding: All scaffolding that is erected on this job will he erected in accordance with the
requirements of 29 CFR 1926, Subpart L -- Scaffolds. Per OSHA Standards, a scaffold
erection plan will be developed by the Contractor, certified by an engineer (licensed in the
District of Columba, Virginia, or Maryland) and provided to the CO prior to set up. Once in
place, the Contractor's assigned safety officer shall inspect and document the conditions of the
scaffold and scaffold anchor points prior to use, and once per shift thereafter. Any observed
failures in the scaffold shall render it unusable until the condition is rectified and fe-inspected.
Weekly scaffold inspection reports shall be provided to the designated COTR for inclusion in
the contract records.

1. Other Means of Access: Should the Contractor employ other means of access to the
work area, they shall bc utilized in accordance with the requirements of 29 CFR 1926,
Subpart N ~~ Cranes, Derricks, Hoists, Elevators, and Conveyors. The Contractor shall
submit a plan for use of such equipment, fully coordinated with any other plans for site
facilities (i.e., scaffolding, staging, etc.).

2. Scaffolding constructed by the Contractor for use by AOC employees shall also comply
with 29 CFR 1910.

PART 2 - PRODUCTS

2.1 MATERIALS AND EQUIPMENT:

A. Special facilities, devices, equipment, clothing, and similar items used by the Contractor 10 the
execution of work shall comply with all applicable regulations. Such materials and equipment
shall be identified in the Plan of Action called for herein.

2.2 MATERJAL SAfETY DATA SHEETS (MSDSs):

A. MSDSs shall be available on-site for all products used under this contract. The prime
contractor is responsible for meeting the hazard communication requirements, in accordance
with 29 CFR 1910.1200. To the extent feasible, non·f1ammable and non·toxic products shall
be used.

PART 3 - EXECUTION

3.1 CAUTIONARY PROCEDURES AT EXISTING VAULTS:

A. General: Transformer vaults may have Ooors which are PCB contaminated. These vaults are
generally marked by blue signs, which identifY the vault as PCB-contaminated; assure all
vaults are marked with blue signs prior to proceeding with Work. On rare occasions, vault
doors in existing buildings may be equipped with protective alanns and devices. Consult the
AOC COTR to ascertain whether vault doors in areas under this contract arc so equipped and
have proper approved signage systems.

3.2 HAZARDOUS MATERIALS:

A. General: The Contractor shall bring to the COTR's attention, any material suspected ofbeing
hazardous which he/she encounters during execution of the work. The CarR shall then
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determine whether the Contractor shall perform tests to determine the nature or toxicity of the
material. If the COTR directs the Contractor to perform tests, and/or if the material is found to
be hazardous and additional protective measures arc needed, a change to the contract may be
required (subject to the "AOC Official Procedure for Making Changes to Contracts"). Persons
conducting sampling testing and laboratories processing samples shall be certified.

3.3 CONFINED SPACES:

A. Confined Spaces: It is the responsibility of the AOC to identity and demarcate all known
confined spaces within our facilities. It is the Contractor's responsibility to notify and
coordinate with the Superintendent's Office when confined space work is to be done, obtain
pennission from this office to enter the space, conduct all required testing of space prior to
entry, and complete an entry permit as required by OSHA regulations and the Confined Space
Prob'l'am previously submitted to the AOC COTR for the project.

3.4 PROTECTION:

A. Contractor Responsibility. The Contractor shall take all necessary precautions to prevent
injury to the public, building occupants and visitors, and damage to or contamination of
property or the environment. For the purposes of this contract, the public or building
occupants shall include all persons not employed by the Contractor or subcontractor thereof.

B. Welding, Cutting, and Brazing: The Aoe specifically requires a permit for welding, cutting,
and brazing. This AGe "I-Jot Work Permit" shall be approved each day by the AOC
Superintendent's Safety Specialist, or his/her designee, and coordinated through the
Superintendent's Office whencver welding, cutting or any open flame work is performed.
Work areas shall be kept clear of combustibles within a 35w foot radius of any hot work.
Combustibles which cannot be removed shall be covcred with flame-resistant blankets.
Compressed gas cylinders shall be secured in a vertical position and stored in accordance with
Compressed Gas Association (GSA) Guidelines at all times. Valve protection caps shall be in
place whenever cylinders are not in use, moved or stored. Appropriate fire extinguishers shall
be maintained at welding and cutting operations. A desib'llated fire watch shall sign and return
the pennit. The fire watch shall be on duty during operations and for a minimum of 30
minutes after completion ofwclding or cutting operations to ensurc no possibility of fire
exists.

I. Provide adequate ventilation to protect employees from fume or gas exposure.
2. During arc welding activities erect screens to shield activities.

C. Storage: It is prohibited to store, position, or use equipment, tools, materials, scraps, and trash
in a manner likely to present a hazard to the public or building occupants by its accidental
shifting, ignition, or other hazardous qualities. Storing of combustible or flammable liquids
shall bc in accordance with the current edition of the National Fire Code for Flammable and
Combustible Materials (NFPA 30). Compressed gases shall be stored in accordance with
Compressed Gas Association (CGA) guidelines.

D. Obstructions: No corridor, aisle, stailWay, door, or exit shaH be obstructed or used in such a
manner as to encroach upon routes of ingress or egress utili7..ed by thc public or building
occupants, or to present an unsafe or unhealthy condition to the public or building occupants.
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E. Housekeeping: Housekeeping practices shall be in conformance with OSHA 29 CFR
1910.22, 29 CFR 1910.141, 29 CFR 1910.1001, 29 CFR 1910.1025, 29 CFR 1926.25, 29
CFR 1926.62, and 29 CFR 1926.1101, for non-construction and construction contracts
respectively.

F. Protection of the Public and Federal Employees: Work shall not be perfonncd in any area
occupied by the public or Federal employees unless the Contractor takes adequate steps for the
protection of the public and Federal employees, and work is specifically pennittcd by the
contract/COTR/jurisdiction Superintendent. Comply with requirements of ANSI
A10.34.2001.

G. Electrical Systems: In addition to complying with the referenced standards in this Section,
refer to Division 1 requirements for "Temporary Facilities and Controls." Provide compliant
electrical supply, overload/ground fault protcction, lighting, and signage/notification systcms.
Ensure that arrangements and installations accommodate the Architect's lockout/tagout
procedures.

H. Mechanical Systems: Mechanical systems and equipment, and the components thereof, will
be arranged and installed to provide ready accessibility and ease of lock/tag application during
lockout/tagout procedures for AGe employees, post construction.

J. Pedestrian Access Ways: All interior and exterior paths of travel established for pedestrian
circulation within and around a construction site shall meet the requirements of28 CFR Part
36 (ADAAG), Appendix A (Standards for Accessible Design), Articles 4.3 through 4.5; when
a path is changed to accommodate work, the Contractor shall also provide directional signage
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), 2003. All
paths shall be maintained clear and level, without obstruction. Any proposed
exceptions to these requirement must be approved in writing by the Architect prior to
construction.

K. Alternate Precautions: When the nature of the work prcvents isolation of the work area and
the public or building occupants may be in or pass through, under or over the work area,
alternate precautions such as the posting of signs, warning lights, the use of signal persons, the
erection of barricades or similar controls around particularly hazardous operations shall be
approved and used.

L. Work Ovcr Thoroughfares: Whcn work is to be performed ovcr a public thoroughfarc such as
a sidewalk, lobby, or corridor, thc thoroughfare shall be closed, if possible, or other
precautions taken such as the installation of screens or barricades. When exposure to falling
objects exists, as during the erection of building walls or during demolition, special protection
of the type detailed in 29 CFR 191011926 shall be provided.

Q. Completion ofWark: Do not create or leave hazards unabated (e.g., open or absent electrical
panels, unmarked circuit breakers/fuses, faceplatcs missing from receptacles, open maholes,
un·barricaded trenches/excavations, etc.).

END OF SECTION 01546
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General Decision Number: DC080003 09/19/2008  DC3

Superseded General Decision Number: DC20070003

State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (Does not include single family
homes and  apartments up to and including 4 stories)

Modification Number     Publication Date
          0              02/08/2008
          1              04/18/2008
          2              05/02/2008
          3              05/09/2008
          4              05/30/2008
          5              06/06/2008
          6              07/04/2008
          7              07/18/2008
          8              07/25/2008
          9              08/15/2008
          10             09/05/2008
          11             09/12/2008
          12             09/19/2008

 ASBE0024-001 10/01/2007

                                  Rates          Fringes

Asbestos Worker/Heat and   
Frost Insulator  
     Includes the application 
     of all insulating 
     materials, protective 
     coverings, coatings and 
     finishes to all types of 
     mechanical systems..........$ 27.88            13.88
----------------------------------------------------------------
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 ASBE0024-005 10/01/2007

                                  Rates          Fringes

Fire Stop Technician.............$ 22.95             6.39

  Includes the application of materials or devices within or
  around penetrations and openings in all rated wall or floor
  assemblies, in order to prevent the pasage of fire, smoke
  of other gases. The application includes all components
  involved in creating the rated barrier at perimeter slab
  edges and exterior cavities, the head of gypsum board or
  concrete walls, joints between rated wall or floor
  components, sealing of penetrating items and blank openings.
----------------------------------------------------------------
 BRDC0001-001 05/04/2008

                                  Rates          Fringes

 Bricklayer......................$ 26.20             6.77
----------------------------------------------------------------
 CARP0132-006 05/01/2008

                                  Rates          Fringes

Carpenters (Including Drywall   
Hanging).........................$ 25.37             6.55
Piledriver.......................$ 23.87             7.10
----------------------------------------------------------------
 ELEC0026-003 09/01/2008

                                  Rates          Fringes

Communication Technician.........$ 24.25          3%+6.87

  SCOPE OF WORK: Includes low voltage construction,
  installation, maintenance and removal of teledata
  facilities (voice, data and video) including outside plant,
  telephone and data inside wire, interconnect, terminal
  equipment, central offices, PABX, fiber optic cable and
  equipment, railroad communications, micro waves, VSAT,
  bypass, CATV, WAN (Wide area networks), LAN (Local area
  networks) and ISDN (Integrated systems digital network).
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  WORK EXCLUDED: The installation of computer systems in
  industrial applications such as assembly lines, robotics
  and computer controller manufacturing systems.  The
  installation of conduit and/or raceways shall be installed
  by Inside Wiremen. On sites where there is no Inside
  Wireman employed, the Teledata Technician may install
  raceway or conduit not greater than 10 feet. Fire alarm
  work is excluded on all new construction sites or wherever
  the fire alarm system is installed in conduit.  All HVAC
  control work.
----------------------------------------------------------------
 ELEC0026-016 06/02/2008

                                  Rates          Fringes

Electricians (Excluding   
Communication-Low Voltage   
Wiring)..........................$ 35.55          11.42+a

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s
  Birthday, Inauguration Day, Memorial Day, Fourth of July,
  Labor Day, Veterans Day, Thanksgiving Day, the day after
  Thanksgiving and Christmas Day or days designated as legal
  holidays by the Federal Government.
----------------------------------------------------------------
 ENGI0077-009 05/01/2008

                                  Rates          Fringes

Power equipment operators:  
     Boom Trucks.................$ 27.57           7.17+a
     Cranes (35 tons and above)..$ 28.74           7.17+a
     Cranes (under 35 tons)......$ 28.28           7.17+a
     Forklifts...................$ 21.00           7.17+a
     Piledrivers.................$ 28.28           7.17+a

a. PAID HOLIDAYS:
  New Years Day, Inaugural Day, Decoration Day, Independence
  Day, Labor Day, Martin Luther King's Birthday, Veterans
  Day, Thanksgiving Day, Friday after Thanksgiving and
  Christmas Day.
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b. PREMIUM PAY: 
  Tower cranes and cranes 100-ton and over to receive $1.00 per
  hour premium over Group One.
----------------------------------------------------------------
 IRON0005-001 06/01/2008

                                  Rates          Fringes

Ironworkers:  
     Structural, Ornamental and 
     Chain Link Fence............$ 27.83           12.595
----------------------------------------------------------------
 IRON0201-003 05/01/2008

                                  Rates          Fringes

Ironworker (Reinforcing).........$ 26.15            12.08
----------------------------------------------------------------
 LABO0657-001 06/01/2008

                                  Rates          Fringes

Laborer:Skilled..................$ 19.57             4.68

  FOOTNOTE:  Potmen, power tool operator, small machine
  operator, concrete labor including concrete preparation,
  signalmen, laser beam operator, waterproofer, open caisson,
  test pit, underpinnig, pier hole and ditches, laggers and
  all work associated with lagging that is not expressly
  stated, strippers, operator of hand derricks, vibrator
  operators, pipe layers, or tile layers (tile laid on road
  construction projects ONLY), operators of jackhammer,
  paving breakers, spaders or any machine that does the same
  general type of work, scaffold builders, operators of
  towmasters, scootcretes, buggymobiles and other machines of
  similar character, operators of tampers and rammers and
  other machines that do the same general type of work,
  whether powered by air, electric or gasoline builders of
  trestle scaffolds over one tier high and sand blaster,
  power and chain saw operators used in clearing, installers
  of well points, wagon drill operators, acetylene burners
  and licensed powdermen.
----------------------------------------------------------------
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 LABO0657-002 06/01/2008

                                  Rates          Fringes

Laborers:  
     Mason Tenders, Brick........$ 14.65             4.68
     Mortarmen, Scaffold 
     Builders....................$ 15.45             4.68
----------------------------------------------------------------
 MARB0002-002 05/01/2008

                                  Rates          Fringes

Marble & Stone Mason.............$ 32.00            12.07

  INCLUDES pointing, caulking and cleaning of All types of
  masonry, brick, stone and cement structures; EXCEPT
  pointing, caulking and cleaning of exisiting masonry,
  brick, stone and cement (restoration work)
----------------------------------------------------------------
 MARB0003-001 05/01/2008

                                  Rates          Fringes

Mosaic & Terrazzo Worker,   
Tile Layer  
     Marble Mason and Tile Layer.$ 25.01             8.82
     Terrazzo Worker.............$ 25.76             8.82
----------------------------------------------------------------
 MARB0003-004 05/01/2008

                                  Rates          Fringes

Marble, Tile & Terrazzo   
Finisher.........................$ 20.15             7.97
----------------------------------------------------------------
 PAIN0051-004 06/01/2008

                                  Rates          Fringes

Glaziers  
     Contracts $2 million and 
     under.......................$ 25.12             7.46
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     Contracts over $2 million...$ 27.84             7.46
----------------------------------------------------------------
 PAIN0051-010 06/01/2008

                                  Rates          Fringes

Painters:  
     Brush, Roller, Spray and 
     Drywall Finisher............$ 24.31             7.56
----------------------------------------------------------------
* PLAS0891-003 05/01/2008

                                  Rates          Fringes

Cement Mason/Concrete Finisher...$ 27.15             6.47
----------------------------------------------------------------
 PLUM0005-007 08/01/2008

                                  Rates          Fringes

Plumbers  
     Apartment Buildings over 4 
     stories (except hotels).....$ 22.31           8.61+a
     ALL Other Work..............$ 36.24          13.37+a

  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day
  and the day after Thanksgiving, Christmas Day, New Year's
  Day, Martin Luther King's Birthday, Memorial Day and the
  Fourth of July.
----------------------------------------------------------------
 PLUM0602-006 08/01/2008

                                  Rates          Fringes

Steamfitter, Refrigeration &   
Air Conditioning Mechanic   
(Including HVAC Pipe Work).......$ 35.12          14.47+a

a. PAID HOLIDAYS: 
  New Year's Day, Martin Luther King's Birthday, Memorial Day,
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day
  and the day after Thanksgiving Day and Christmas Day.
----------------------------------------------------------------
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 SFDC0669-001 04/01/2008

                                  Rates          Fringes

Sprinkler Fitters................$ 29.35            14.30
----------------------------------------------------------------
 SHEE0100-002 07/01/2008

                                  Rates          Fringes

Sheet Metal Worker (Including   
HVAC Duct Work)..................$ 33.04            12.12
----------------------------------------------------------------
  SUDC2000-001 04/12/2000

                                  Rates          Fringes

ASBESTOS ABATEMENT WORKER   
(Removal from Floors,   
Ceilings, Walls and   
Mechanical Systems)..............$ 10.60                 

  
Laborer, Unskilled...............$ 11.83             2.23

  
Pointer, caulker and cleaner  
     INCLUDES pointing, 
     caulking and cleaning of 
     existing masonry, brick, 
     stone and cement 
     structures (restoration 
     work); EXCLUDES pointing, 
     caulking and cleaning of 
     new or replacement 
     masonry, brick, stone and 
     cement......................$ 20.00                 
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
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award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates.  Other designations
indicate unions whose rates have been determined to be
prevailing.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

        Branch of Construction Wage Determinations
        Wage and Hour Division
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

file:///I|/P&C/2009%20Contracts/RFP090004%20Building...ribution%20Aanalysis%20FHOB/Solicitation/DC3_dvb.htm (8 of 9) [11/12/2008 5:12:46 PM]



file:///I|/P&C/2009%20Contracts/RFP090004%20Building%20Thermal%20...%20Air%20Distribution%20Aanalysis%20FHOB/Solicitation/DC3_dvb.htm

interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

        Wage and Hour Administrator
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

        Administrative Review Board
        U.S. Department of Labor
        200 Constitution Avenue, N.W.
        Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
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ACH VENDOR/MISCELLANEOUS PAYMENT
ENROLLMENT FORM

OMB No. 1510.0056

This form is used for Automated Clearing House (ACH) payments with an addendum record that contains
payment-related information processed through the Vendor Express Program. Recipients of these
payments should bring this information to the attention of their financial institution when presenting. this
form for completion See reverse for additional instructions

,",.-c.~ by D~.'menlat T......ry
31 USC 3322; 31 CFR 210

AUTHOflIZED FOR LOCAl REPROOUCTION

PRIVACY ACT STATEMENT

The following information is provided to comply with the Privacy Act of 1974 (P,L. 93-579). All
information collected on this form is required under the provisions of 31 U.S,C. 3322 and 31 CFR
210. This information will be used by the Treasury Department to transmit payment data, by
electronic means to vendor's financial institution. Failure to provide the requested information may
delay or prevent the receipt of payments through the Automated Clearing House Payment System.

AGENCY INFORMATION
FEDERAL PROGRAM AGENCY

C ,",0 TUO,

AGENCY IDENTIfiER: AGENCY LOCATION CODE IALC): rn~ORMAT: n CTX01-o<HlOO1 ceo.
ADDRESS:

2ND & D STS., SW, FORD HOUSE OFFICE BUILDING

WASHINGTON, DC 20024
CONTACT PERSON NAME: I;ELEPHONIO ~UMBER:

ADOITIONAL INFORMATION:

PAYEE/COMPANY INFORMATION
NAME SSN NO. Ofl TAXPAYER 10 NO.

ADDRESS

CONTACT PERSON NAME: TELEPHONE NUMBER:

I, ,

FINANCIAL INSTITUTION INFORMATION
NAME:

ADDRESS:

AOi COORDINATOR NAME: I;ELEPHONE ~UMBER:

NINE-oIGIT ROUTING TRANSIT NUMBER:

- - --- --- -
DEPOSITOR ACCOUNT TITLE:

DIOPOSITOR ACCOUNT NUMBER: ILOCKBOX NUMBER:

TYPE Of ACCOUNT:

nCHECKlNG n SAVINGS n LOCKBOX
SIGNATURE AND TlTLf Of AUTHORIZED OFFICiAl: TELEPHONE NUMBER:

rCouId be me _ • ACH Coouin'IOll

( ,
l* J8t1 lHeIl'. ~:.I.IJU.J



UNITED STATES CAPITOL POLICE 
WASHINGTON, D,C, 205 10-721 8 

CP-49 1 
(4-04) 

REQUEST FOR CHECK OF CRIMINAL HISTORY RECORDS 

Please report with: (1) A valid form of photo identification, (2) and this form to the Fairchild Building 
located at 499 South Capitol Street SW Washington, D.C.. Room 127 between the hours of 7am until 
3pm Monday through Friday for processing. 

1. Name: (Last, First, Middle) Address: 
Street & No. 
City & State: 
Zip: Tele: 

2. Other Names Ever Used: (e.g. maiden name, nickname, cct. Ifyou have never used artother name write 
"None".) 

3, Dare of Birth: (Month, Day, Year) 4, Birthplace: (City and State or Country) 

5. Social Security Number: 6. Gendar: 
Male Female 

7. Race: 8. Height: 9. Weight: 10. Eye Color: 1 1. Hair Color: 

SIGNATURE AND RELEASE OF INFORMATION: 

&#AD HEF 

I understand that the information provided above will be used to check the criminal history records 
of the Fdcral Bureau of Investigation (FBI). 

I consent to the use of the information provided in W i n g  a security determination concerning 
me. 

I certify that, to the best of my knowledge and bulief, all of h e  information provided above is true, 
correct, and complete, made in good faith. 

12, Signature: 13, Date: 
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